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DESCRIPTION: Aviation Weather Briefing Services For The MDOT
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ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING

1 P-card 1 Direct Voucher (DV) L1 Other I Yes No
MINIMUM DELIVERY REQUIREMENTS
N/A

DESCRIPTION OF CHANGE NOTICE
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DEFINITIONS

24x7x365 means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a leap
year).

Additional Service means any Services within the scope of the Contract, but not specifically provided under
any Statement of Work.

Audit Period means the seven year period following Contractor’s provision of any work under the Contract.
Bidder(s) are those companies that submit a proposal in response to this RFP.

Business Day means any day other than a Saturday, Sunday or State-recognized legal holiday from 8:00am
EST through 5:00pm EST unless otherwise stated.

Blanket Purchase Order is an alternate term for Contract and is used in the Plan Sponsors’ computer system.
CCIl means Contract Compliance Inspector.

Data Services means the data services listed in Appendix A and all data, information, graphics and content
included therein.

Days means calendar days unless otherwise specified.

Deleted — N/A means that section is not applicable or included in this RFP. This is used as a placeholder to
maintain consistent numbering.

Deliverable means physical goods and/or services required or identified in a Statement of Work.
DTMB means the Michigan Department of Technology Management and Budget.

Environmentally Preferable Products means a product or service that has a lesser or reduced effect on
human health and the environment when compared with competing products or services that serve the same
purpose. Such products or services may include, but are not limited to: those which contain recycled content,
minimize waste, conserve energy or water, and reduce the amount of toxics either disposed of or consumed.

Hazardous Material means any material defined as hazardous under the latest version of federal Emergency
Planning and Community Right-to-Know Act of 1986 (including revisions adopted during the term of the
Contract).

Incident means any interruption in any function performed for the benefit of a Plan Sponsor.

Intellectual Property Rights means all or any of the following, in each case whether registered or
unregistered and including all applications for, and renewals or extensions of, such rights, and all similar or
equivalent rights or forms of protection in any part of the world: (a) patents, patent disclosures and inventions
(whether patentable or not; (b) trademarks, service marks, trade dress, trade names, logos, corporate names
and domain names, together with all the goodwill associated therewith; (c) copyrights and copyrightable works
(including computer programs, and rights in data and databases; (d) trade secrets, know-how and other
confidential information; and (e) other intellectual property rights.

Key Personnel means any personnel identified in Section 1.031 as Key Personnel.

Licensing Limits means the use and access rights stated in Appendix B and Attachment A, or in any SOW,
with respect to the Data Services.

New Work means any Services/Deliverables outside the scope of the Contract and not specifically provided
under any Statement of Work, such that once added will result in the need to provide the Contractor with
additional consideration. “New Work” does not include Additional Service.

11
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Ozone-depleting Substance means any substance the Environmental Protection Agency designates in 40
CFR part 82 as: (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and
methyl chloroform; or (2) Class I, including, but not limited to, hydrochlorofluorocarbons.

Post-Consumer Waste means any product generated by a business or consumer which has served its
intended end use; and which has been separated or diverted from solid waste for the purpose of recycling into
a usable commaodity or product, and which does not include post-industrial waste.

Post-Industrial Waste means industrial by-products which would otherwise go to disposal and wastes
generated after completion of a manufacturing process, but does not include internally generated scrap
commonly returned to industrial or manufacturing processes.

Recycling means the series of activities by which materials that are no longer useful to the generator are
collected, sorted, processed, and converted into raw materials and used in the production of new products.
This definition excludes the use of these materials as a fuel substitute or for energy production.

Reuse means using a product or component of municipal solid waste in its original form more than once.
RFP means a Request for Proposal designed to solicit proposals for services.

Services means any function performed for the benefit of the State.

SLA means Service Level Agreement.

Software means the Contractor software provided hereunder (if any), including associated documentation and
any updates, enhancements, new releases and versions thereto developed by Contractor and provided to
State hereunder.

Source Reduction means any practice that reduces the amount of any hazardous substance, pollutant, or
contaminant entering any waste stream or otherwise released into the environment prior to recycling, energy
recovery, treatment, or disposal.

State Location means any physical location where the State performs work. State Location may include
state-owned, leased, or rented space.

Subcontractor means a company selected by the Contractor to perform a portion of the Services, but does
not include independent contractors engaged by Contractor solely in a staff augmentation role.

Unauthorized Removal means the Contractor’'s removal of Key Personnel without the prior written consent of
the State.

Waste Prevention means source reduction and reuse, but not recycling.

Pollution Prevention means the practice of minimizing the generation of waste at the source and, when
wastes cannot be prevented, utilizing environmentally sound on-site or off-site reuse and recycling. The term
includes equipment or technology modifications, process or procedure modifications, product reformulation or
redesign, and raw material substitutions. Waste treatment, control, management, and disposal are not
considered pollution prevention, per the definitions under Part 143, Waste Minimization, of the Natural
Resources and Environmental Protection Act (NREPA), 1994 PA 451, as amended.

Work in Progress means a Deliverable that has been partially prepared, but has not been presented to the
State for Approval.

Work Product refers to any data compilations, reports, and other media, materials, or other objects or works
of authorship created or produced by the Contractor as a result of an in furtherance of performing the services
required by the Contract.
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Article 1 — Statement of Work (SOW)

1.010 Project Identification

1.011 Project Request

This is a Contract to provide access to real-time, accurate, and comprehensive pre-flight weather information,
hereinafter referred to as Aviation Weather Data Service (AWDS), at 52 locations (see Appendix B) currently
being served in Michigan, and any future locations as determined by the Michigan Department of
Transportation (MDOT), Office of Aeronautics (Aero).

1.012 Background - Reserved

1.020  Scope of Work and Deliverables

1.021 In Scope

The Contractor must provide necessary Aviation Weather Data Products. Refer to Appendix A for a list of the
minimum required weather products that must be provided and/or accessible to the user. If dedicated on-site
Weather Briefing Systems (WBS) are necessary for the Contractor to provide this service, and it is necessary
for those systems to be installed, the Contractor will provide installation services of those systems, at the
discretion of MDOT. The AWDS can be accessible either through the Contractors secure web site or satellite
based. Regardless of which method is selected, or even if a combination of methods is selected, all access
must be fast, easy to use, will provide users reliable aviation weather data, have the capability for the user to
file flight plans directly with the Federal Aviation Administration (FAA), and be compatible with current
production color printers (at the option of each local community). Access to these services must be 24 hours a
day, every day of the year. This Contract must also include Contractor maintenance services of the briefing
systems, at no additional cost, during normal Contractor working hours.

1.022 Work and Deliverable
Services Requested:

Provide and Install a New Weather Briefing System

If an on-site WBS is necessary to perform the services requested in this RFP, and if requested by MDOT, the
Contractor must provide and install a new WBS that is currently in production and complies with the
specifications of this RFP, and meets the needs of MDOT and the users of each location. The exact system
will be selected by MDOT based on the information supplied in the response to the RFP. The Contractor must
provide and install each WBS within 15 days of receiving an order from MDOT, and must retain ownership of
all system components they provide. If the Contractor cannot meet the 15 day requirement, they must contact
the Contract Compliance Inspector (CCI) and make other arrangements. MDOT, at their option, must decide if
they will install the WBS(s), or have the Contractor install the system(s). For any and all installations conducted
by the Contractor, it is necessary for the Contractor to conduct those installations in a manner that is
satisfactory to the Airport Owner, and/or Fixed Base Operator, and MDOT. (Refer to the Section entitled
“Coordination with Airport Owner and Clean Up” for further details.) The Contractor must take all precautions
necessary to protect the WBS and all structures (including any buildings that house the WBS), from damage,
and protect all occupants from harm caused by lightning induced transients transmitted through the WBS and
its cables. In designing a protection plan, the Contractor is urged to use the latest versions of the following
documents:

“National Electrical Code” (NEC), “Lightning Protection, Grounding, Bonding, and Shielding Requirements for
Facilities (FAA STD-019C)", and “Standard for the Installation of Lightning Protection Systems”.

Aviation Weather Data Service — The Contractor must deliver AWDS and provide instant access to graphic and
text weather data available on the Federal Aviation Data system. The Contractor will not charge for any
internet or telephone connection. Refer to Appendix A for a list of minimum required weather products that
must be provided and/or accessible. This AWDS can be delivered via satellite or by access via the Contractor
web site. MDOT will select the preferred method of service on a site by site basis. Upon completion of the
installation at any location, either by the Contractor or MDOT, the Contractor must begin providing AWDS at
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that location within 24 hours of completion of that installation, and notification of completion if installation
conducted by MDOT. If no installation is necessary at a location, the Contractor must begin providing AWDS
within seven days of receiving the order for that location.

Maintenance Services — The Contractor is responsible for all maintenance, including upkeep and repairs, of all
WBS components supplied by the Contractor and covered by this Contract, which may include those systems
previously installed prior to the adoption of this Contract. Such on demand repairs and maintenance must be
available during the Contractors normal work hours, and must be of such quality that the system components
remain in good working order and are able to function in accordance with the specifications for such system
components when they were new. Should any system, or component of the system, become defective, or does
not operate as when it was new, the Contractor must replace the defective component(s) at no additional cost
to the State or the local community where the component is located. The Contractor must issue a pick up
notice for the shipment of any defective component that requires it be returned to the Contractor, and must
cover the cost of shipping the replacement and defective components, without any additional cost to the State
or the local community. The Contractor is responsible for any other equipment connected to or used with these
systems that was supplied or arranged by the Contractor. The Contractor must provide on-demand
maintenance service to correct a system outage and restore the system to its proper operation. Any loss of
AWDS or malfunction of any system must be defined as a system outage. When it is necessary for the
Contractor, or their representative, to provide on-demand corrective maintenance that involves the assistance
of someone who works at the airport or an on-site technician, it must do so during the normal business hours
of the airport where the defective component(s) is located, unless other prior arrangements are made with the
airport. The Contractor can perform this maintenance at any hour if this on-demand corrective maintenance
can be accomplished via telephone, satellite, or some other means that does not involve the assistance of
someone on-site. Once the Contractor receives notification of a system outage, they must contact the affected
airport(s) within a maximum of three business hours to determine the cause of the outage, and to conduct
repairs at that time. When necessary, the Contractor must provide a qualified technician on-site within 48 hours
of notification (not counting weekends and holidays, unless the Contractor is working on those days). The CCI
must be contacted if the Contractor cannot meet the time frames shown in this section.

Coordination with Airport Owner and Clean-Up — During all phases of the installation of new or replacement
systems, and maintenance of any system covered under this Contract, the Contractor must coordinate its
activities with the Airport Owner. Coordination of any appropriate closures or issuances of Notice To AirMan
(NOTAMSs), which is an alert to aircraft pilots of any hazards en route or at a specific location, must be the
responsibility of the Contractor, unless arrangements are made otherwise. Disruption of normal activity must
be kept to a minimum, but safety must be the first priority. When the Contractor conducts installation activities
and/or on-site maintenance, it must remove from the site, and/or other areas occupied by it in connection with
the work, all surplus and discarded materials, equipment, trash, and temporary structures; and all parts of the
work must be left in a condition acceptable to the Airport Owner and MDOT. The Contractor must restore the
site, including paved and unpaved areas, to an acceptable condition upon completion of the installation and/or
maintenance.

System Requirements — No usage sensitive data or access fees are to be assessed that is in addition to the
guoted monthly rate for each system type or data access. Any new service products, software updates, system
hardware options, upgrades, and configuration changes must be negotiated when and if appropriate.

1.030 Roles and Responsibilities

1.031 Contractor Staff, Roles, and Responsibilities

Contractors must provide a list of all personnel involved with providing and installing the WBSs necessary to
perform the services requested in this Contract, as well as a list of all personnel involved with the operations of
the services requested. Included in this list must be a description of each person’s job function, (and not just by
title), as it pertains to the services requested and each person’s phone number and email address.

Assistance to the Contractor by State Personnel:
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Should the Contractor require on-site assistance with the maintenance and/or troubleshooting of a WBS, and
no persons or business within the local community elects to assist, which is their discretion per the paragraph
below, the Contractor may contact the CCI for assistance by MDOT personnel. The CCI, at his/her discretion,
may agree to provide MDOT assistance to the Contractor as necessary. This assistance may include, but is
not limited to, on-site troubleshooting and maintenance, removal of defective components, installation of
replacement components, and/or packing for shipment of components to be returned to the Contractor. Should
it be necessary for MDOT personnel to make a special trip to provide any onsite assistance, the Contractor
and the CCI will come to agreement regarding reimbursement to the State for MDOT expenses.

Roles and Responsibilities of any Persons within the Local Community Where the WBS is Located:

No persons or business located at the airport or within the local community is under any obligation to provide
assistance to the Contractor or the State whenever it is necessary for onsite maintenance or troubleshooting to
be conducted. It is up to the discretion of the local persons or businesses, to provide any assistance when
asked by the Contractor or the State. This includes, but is not limited to, assistance in troubleshooting or
maintenance of the WBS, removal of defective components, installation of new or replacement components,
and/or the packaging of components to be returned to the Contractor. The local person or business, who
agrees to package any item for repair, will not pay to have the item shipped. As specified in Article 1.022, the
Contractor is responsible to issue a pickup notice for shipment of that item.

1.040 Project Plan

1.041 Project Plan Management
The Contract must provide and install all products (if necessary), for each option contained in this SOW. This
plan must include:
(&) The Contractor’s organizational chart with names and title of personnel assigned to the project. This
must be in agreement with staffing of accepted proposals; and
(b) The project breakdown showing sub-projects, activities, tasks, and all resources required and allocated
to each. It must include details concerning the following:

a. Installation Phase — of all products (if necessary), connection of all products, testing of all
systems and subsystems, documentation, training (if necessary), proof of operation, and system
cutover; and

b. Provide Aviation Weather Data Services Phase — begin providing this service at each and every
location listed in Appendix B.

c. Maintenance Phase — should maintenance needs arise at one or more locations, how the
Contractor will address each need, and explain their plan for remote maintenance and on-site
maintenance.

MDOT requires the Contractor provide and install each new WBS, if necessary, within 15 days of receiving an
order from MDOT. Upon completion of the installation of each WBS, the Contractor must begin providing
Aviation Weather Data Services at that location within 24 hours. If no on-site products or system is hecessary
at any location, the Contractor must begin providing Aviation Weather Data Services at that location within
seven days of receiving the order from MDOT for that location. If the Contractor cannot meet one or more of
these deadlines as stipulated, they must indicate in their response below why they cannot meet them. As part
of the schedule, the Contractor must describe in detail the deadlines they can meet. In addition, the Contractor
must detail in the plan all the hardware and software components they will provide for each location, and detail
those components that either MDOT or the location must provide, so that AWDS can be provided by the
Contractor at that location.

The project management plan must also identify all methods, tools, and processes proposed to oversee this
project, how issues and changes will be addressed, should they arise, and how they will keep the CCI apprised
of progress during the project.

Also, the plan must identify all methods, tools and processes proposed to resolve maintenance needs at one or
more locations, and how they will keep the CCI apprised of progress after resolving that maintenance need.
The plan must also detail how they will meet the response time requirements specified in the paragraph
entitled “Maintenance Services”, in Article 1.022 above.
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1.042 Reports

o The Contractor must provide progress reports, when requested, of the installation and implementation
of all products used in performing the services requested. Information in this report must include 1) a
brief description of work accomplished, 2) a projection of work to be accomplished in the next bi-weekly
period, 3) problems encountered (if any) in the installation and implementation of products at any sites
during that bi-weekly period, and 4) any other information that the Contractor thinks may be pertinent to
MDOT. If requested, the Contractor will provide a summary report of the installation and implementation
of all sites.

o A detailed report must also be provided in support of all invoices that pertain to the installation of
products. This report must describe the work performed during the invoice period for each filling.

e All reports will be submitted via email to the CCI at schultzs@michigan.gov .

1.050 Acceptance

1.051 Criteria
The following criteria will be used by the State to determine Acceptance of the Services or Deliverables
provided under this SOW:

e All Tasks, Services, and Reporting requirements must be completed per the specifications in this SOW.
e The CCI will review for compliance and approve all deliverables received from the Contractor.
1.052 Final Acceptance — Reserved

1.060 Proposal Pricing

1.061 Proposal Pricing

This Contract will be firm, fixed unit price. There will be a fixed unit (monthly) price for each location for the
Aviation Weather Data Service, for each type or alternative of service method. All AWDS monthly charges for
all locations will be billed quarterly. If on-site products are required to perform these services, and these
products must be installed at any or all locations, a separate fixed unit price may be set for this installed
products element, and must be billed bi-weekly.

For authorized Services and Price List, see Attachment A.

1.062 Price Term
Prices quoted are firm for the entire length of the Contract.

1.063 Tax Excluded from Price

@) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local Sales
Tax. Prices must not include the taxes. Exemption Certificates for State Sales Tax will be furnished upon
request.

(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be
reimbursable, if articles purchased under any resulting Contract are used for the State’s exclusive use.
Certificates showing exclusive use for the purposes of substantiating a tax-free or tax-reimbursable sale will be
sent upon request. If a sale is tax exempt or tax reimbursable under the Internal Revenue Code, prices must
not include the Federal Excise Tax.

1.064 Holdback — Reserved

1.070 Additional Requirements

1.071 Additional Terms and Conditions specific to this RFP — Reserved
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Article 2, Terms and Conditions

2.000 Contract Structure and Term

2.001 Contract Term

The Contract is for a period of one year beginning January 1, 2014 through December 31, 2014. All
outstanding Purchase Orders must also expire upon the termination (cancellation for any of the reasons listed
in Section 2.150) of the Contract, unless otherwise extended under the Contract. Absent an early termination
for any reason, Purchase Orders issued but not expired, by the end of the Contract’'s stated term, will remain in
effect for the balance of the fiscal year for which they were issued.

2.002 Options to Renew
The Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its
expiration. The Contract may be renewed for up to two additional one year periods.

2.003 Legal Effect

Contractor must show acceptance of the Contract by signing two copies of the Contract and returning them to
the Contract Administrator. The Contractor must not proceed with the performance of the work to be done
under the Contract, including the purchase of necessary materials, until both parties have signed the Contract
to show acceptance of its terms, and the Contractor receives a Contract release/purchase order that
authorizes and defines specific performance requirements.

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by
Contractor or payment under the Contract, until Contractor is notified in writing that the Contract (or Change
Order) has been approved by the State Administrative Board (if required), approved and signed by all the
parties, and a Purchase Order against the Contract has been issued.

2.004 Attachments & Exhibits
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing the
Contract, are incorporated in their entirety and form part of the Contract.

2.005 Ordering

The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card
Order, which must be approved by the Contract Administrator or the Contract Administrator's designee, to
order any Services/Deliverables under the Contract. All orders are subject to the terms and conditions of the
Contract. No additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order
apply unless they are also specifically contained in that Purchase Order's or Blanket Purchase Order's
accompanying Statement of Work. Exact quantities to be purchased are unknown; however, the Contractor
must furnish all such materials and services as may be ordered during the CONTRACT period. Quantities
specified, if any, are estimates based on prior purchases, and the State is not obligated to purchase in these or
any other quantities.

2.006 Order of Precedence

(@) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract,
each of which is incorporated for all purposes, constitutes the entire agreement between the parties with
respect to the subject matter and supersedes all prior agreements, whether written or oral, with respect to the
subject matter and as additional terms and conditions on the purchase order must apply as limited by Section
2.005.

(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the
terms of the Statement of Work will take precedence (as to that Statement of Work only); provided, however,
that a Statement of Work may not modify or amend the terms of the Contract, which may be modified or
amended only by a formal Contract amendment.
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2.007 Headings

Captions and headings used in the Contract are for information and organization purposes. Captions and
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and
conditions of the Contract.

2.008 Form, Function & Utility

If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the
form, function, and utility required by that State agency, that agency may, subject to State purchasing policies,
procure the Deliverable/Service from another source.

2.009 Reformation and Severability

Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the
provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and
effect.

2.010 Consents and Approvals

Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the
other party for the taking of any action under the Contract, the consent or approval must be in writing and must
not be unreasonably withheld or delayed.

2.011 No Waiver of Default
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right
to later insist upon strict adherence to that term, or any other term, of the Contract.

2.012 Survival

Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the
parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of
the Contract for any reason. Specific references to survival in the Contract are solely for identification
purposes and not meant to limit or prevent the survival of any other section.

2.020 Contract Administration

2.021 Issuing Office

The Contract is issued by the Department of Technology Management and Budget, DTMB-Procurement and
the Michigan Department of Transportation (MDOT) (collectively, including all other relevant State of Michigan
departments and agencies, the “State”). DTMB-Procurement is the sole point of contact in the State with
regard to all procurement and contractual matters relating to the Contract. DTMB-Procurement_is the only
State office authorized to change, modify, amend, alter or clarify the prices, specifications, terms and
conditions of the Contract. The Contractor Administrator within DTMB-Procurement for the Contract is:

Don Mandernach - Buyer

Procurement

Department of Technology Management and Budget
Mason Bldg, 2nd Floor

PO Box 30026

Lansing, MI 48909

Email: mandernachd@michigan.gov

Phone: (517) 241-7233

2.022 Contract Compliance Inspector

After DTMB-Procurement receives the properly executed Contract, it is anticipated that the Director of DTMB-
Procurement, in consultation with MDOT, will direct the person named below, or any other person so
designated, to monitor and coordinate the activities for the Contract on a day-to-day basis during its term.
However, monitoring of the Contract implies no authority to change, modify, clarify, amend, or otherwise
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alter the prices, terms, conditions and specifications of the Contract as that authority is retained by
DTMB Procurement. The CCI for the Contract is:

Stephen F. Schultz, Supervisor

Department of Transportation, Office of Aeronautics
2700 Port Lansing Road, Lansing, Ml 48906

Email: schultzs@michigan.gov

Phone: (517) 335-9627

Fax: (517) 321-6422

2.023 Project Manager - Reserved

2.024 Change Requests

The State reserves the right to request, from time to time, any changes to the requirements and specifications
of the Contract and the work to be performed by the Contractor under the Contract. During the course of
ordinary business, it may become necessary for the State to discontinue certain business practices or create
Additional Services/Deliverables. At a minimum, to the extent applicable, the State would like the Contractor to
provide a detailed outline of all work to be done, including tasks necessary to accomplish the
services/deliverables, timeframes, listing of key personnel assigned, estimated hours for each individual per
task, and a complete and detailed cost justification.

If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is entitled to
additional compensation for performing that service or providing that deliverable.

Change Requests:
(@) By giving Contractor written notice within a reasonable time, the State must be entitled to accept
a Contractor proposal for Change, to reject it, or to reach another agreement with Contractor. Should
the parties agree on carrying out a Change, a written Contract Change Notice must be prepared and
issued under the Contract, describing the Change and its effects on the Services and any affected
components of the Contract (a “Contract Change Notice”).
(b) No proposed Change may be performed until the proposed Change has been specified in a duly
executed Contract Change Notice issued by the DTMB-Procurement.
(© If the State requests or directs the Contractor to perform any activities that Contractor believes
constitute a Change, the Contractor must notify the State that it believes the requested activities are a
Change before beginning to work on the requested activities. If the Contractor fails to notify the State
before beginning to work on the requested activities, then the Contractor waives any right to assert any
claim for additional compensation or time for performing the requested activities. If the Contractor
commences performing work outside the scope of the Contract and then ceases performing that work,
the Contractor must, at the request of the State, retract any out-of-scope work that would adversely
affect the Contract.

2.025 Notices

Any notice given to a party under the Contract must be deemed effective, if addressed to the State contact as
noted in Section 2.021 and the Contractor’s contact as noted on the cover page of the contract, upon: (i)
delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the notice is sent by
another means specified in this Section; (iii) the third Business Day after being sent by U.S. mail, postage pre-
paid, return receipt requested; or (iv) the next Business Day after being sent by a nationally recognized
overnight express courier with a reliable tracking system.

Either party may change its address where notices are to be sent by giving notice according to this Section.

2.026 Binding Commitments

Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf
within the bounds set forth in the Contract. Contractor may change the representatives from time to time upon
written notice.
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2.027 Relationship of the Parties

The relationship between the State and Contractor is that of client and independent contractor. No agent,
employee, or servant of Contractor or any of its Subcontractors must be deemed to be an employee, agent or
servant of the State for any reason. Contractor is solely and entirely responsible for its acts and the acts of its
agents, employees, servants and Subcontractors during the performance of the Contract.

2.028 Covenant of Good Faith

Each party must act reasonably and in good faith. Unless stated otherwise in the Contract, the parties must
not unreasonably delay, condition, or withhold the giving of any consent, decision, or approval that is either
requested or reasonably required of them in order for the other party to perform its responsibilities under the
Contract.

2.029 Assignments

(@) Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the
Contract, to any other party (whether by operation of law or otherwise), without the prior written consent of the
other party; provided, however, that the State may assign the Contract to any other State agency, department,
division or department without the prior consent of Contractor and Contractor may assign the Contract to an
affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate
can perform the requirements of the Contract. The State may withhold consent from proposed assignments,
subcontracts, or novations when the transfer of responsibility would operate to decrease the State’s likelihood
of receiving performance on the Contract or the State’s ability to recover damages.

(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments
due under the Contract. If the State permits an assignment, the Contractor is not relieved of its responsibility
to perform any of its contractual duties, and the requirement under the Contract that all payments must be
made to one entity continues.

(© If the Contractor intends to assign the Contract or any of the Contractor's rights or duties under the
Contract, the Contractor must notify the State in writing at least 90 days before the assignment. The
Contractor also must provide the State with adequate information about the assignee within a reasonable
amount of time before the assignment for the State to determine whether to approve the assignment.

2.030 General Provisions

2.031 Administrative Fee And Reporting - Reserved

2.032 Media Releases

News releases (including promotional literature and commercial advertisements) pertaining to the RFP and
Contract or project to which it relates must not be made without prior written State approval, and then only in
accordance with the explicit written instructions from the State. No results of the activities associated with the
RFP and Contract are to be released without prior written approval of the State and then only to persons
designated.

2.033 Contract Distribution
DTMB-Procurement retains the sole right of Contract distribution to all State agencies and local units of
government unless other arrangements are authorized by DTMB-Procurement.

2.034 Permits

Contractor must obtain and pay any associated costs for all required governmental permits, licenses and
approvals for the delivery, installation and performance of the Services. The State must pay for all costs and
expenses incurred in obtaining and maintaining any necessary easements or right of way.

2.035 Website Incorporation
The State is not bound by any content on the Contractor’s website, even if the Contractor's documentation
specifically referenced that content and attempts to incorporate it into any other communication, unless the
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State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has
been manually signed by an authorized representative of the State.

2.036 Future Bidding Preclusion

Contractor acknowledges that, to the extent the Contract involves the creation, research, investigation or
generation of a future RFP; it may be precluded from bidding on the subsequent RFP. The State reserves the
right to disqualify any bidder if the State determines that the bidder has used its position (whether as an
incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering
free assistance) to gain a competitive advantage on the RFP

2.037 Freedom of Information
All information in any proposal submitted to the State by Contractor and the Contract is subject to the
provisions of the Michigan Freedom of Information Act, 1976 PA 442, MCL 15.231, et seq (the “FOIA”).

2.038 Disaster Recovery

Contractor and the State recognize that the State provides essential services in times of natural or man-made
disasters. Therefore, except as so mandated by Federal disaster response requirements, Contractor
personnel dedicated to providing Services/Deliverables under the Contract must provide the State with priority
service for repair and work around in the event of a natural or man-made disaster.

2.040 Financial Provisions

2.041 Fixed Prices for Services/Deliverables

Each Statement of Work or Purchase Order issued under the Contract must specify (or indicate by reference to
the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated
payment milestones and payment amounts. The State may make progress payments to the Contractor when
requested as work progresses, but not more frequently than monthly, in amounts approved by the Contract
Administrator, after negotiation. Contractor must show verification of measurable progress at the time of
requesting progress payments.

2.042 Adjustments for Reductions in Scope of Services/Deliverables

If the scope of the Services/Deliverables under any Statement of Work issued under the Contract is
subsequently reduced by the State, the parties must negotiate an equitable reduction in Contractor’s charges
under such Statement of Work commensurate with the reduction in scope.

2.043 Services/Deliverables Covered
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under the Contract,
the State must not be obligated to pay any amounts in addition to the charges specified in the Contract.

2.044 Invoicing and Payment — In General

@) Each Statement of Work issued under the Contract must list (or indicate by reference to the appropriate
Contract Exhibit) the prices for all Services/Deliverables, equipment and commodities to be provided, and the
associated payment milestones and payment amounts.

(b) Each Contractor invoice must show details as to charges by Service/Deliverable component and
location at a level of detail reasonably necessary to satisfy the State’s accounting and charge-back
requirements. Invoices for Services performed on a time and materials basis must show, for each individual,
the number of hours of Services performed during the billing period, the billable skill/labor category for such
person and the applicable hourly billing rate. Prompt payment by the State is contingent on the Contractor’s
invoices showing the amount owed by the State minus any holdback amount to be retained by the State in
accordance with Section 1.064.
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(©) Correct invoices will be due and payable by the State, in accordance with the State’'s standard payment
procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt, provided the State
determines that the invoice was properly rendered.

(d)  Allinvoices should reflect actual work done. Specific details of invoices and payments will be agreed
upon between the CCI and the Contractor.
All invoices will reflect actual work done, or services rendered.
Service to Install a New WBS — Based on a flat rate fee quoted in the RFP, the vendor will invoice
MDOT for the installation of each WBS. Invoicing procedures for this service will be agreed to at the
time of award.
Aviation Weather Data Service — The vendor will submit an invoice quarterly for this monthly service, for
all WBSs covered under the Contract
Upgrades — If and when the State and the vendor agree on system options, upgrades, and configuration
changes, the vendor will submit an invoice(s) in accordance with agreed upon pricing and invoicing
schedule.

The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) must
mutually agree upon. The schedule must show payment amount and must reflect actual work done by the
payment dates, less any penalty cost charges accrued by those dates. As a general policy, statements must
be forwarded to the designated representative by the 15th day of the following month.

The State may make progress payments to the Contractor when requested as work progresses, but not more
frequently than monthly, in amounts approved by the CCI, after negotiation. Contractor must show verification
of measurable progress at the time of requesting progress payments.

2.045 Pro-ration
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services must
be pro-rated for any partial month.

2.046 Antitrust Assignment

The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent
that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment
of the Contract.

2.047 Final Payment

The making of final payment by the State to Contractor does not constitute a waiver by either party of any
rights or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute a
waiver of any claims by one party against the other arising from unsettled claims or failure by a party to comply
with the Contract, including claims for Services and Deliverables not reasonably known until after acceptance
to be defective or substandard. Contractor’'s acceptance of final payment by the State under the Contract must
constitute a waiver of all claims by Contractor against the State for payment under the Contract, other than
those claims previously filed in writing on a timely basis and still unsettled.

2.048 Electronic Payment Requirement

Electronic transfer of funds is required for payments on State contracts. The Contractor must register with the
State electronically at http://www.cpexpress.state.mi.us. As stated in 1984 PA 431, all contracts that the State
enters into for the purchase of goods and services must provide that payment will be made by Electronic Fund
Transfer (EFT).

2.050 Taxes

2.051 Employment Taxes
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes.
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2.052 Sales and Use Taxes

Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible
personal property or services delivered into the State. Contractors that lack sufficient presence in Michigan to
be required to register and pay tax must do so as a volunteer. This requirement extends to: (1) all members of
any controlled group as defined in § 1563(a) of the Internal Revenue Code and applicable regulations of which
the company is a member, and (2) all organizations under common control as defined in § 414(c) of the
Internal Revenue Code and applicable regulations of which the company is a member that make sales at retail
for delivery into the State are registered with the State for the collection and remittance of sales and use taxes.
In applying treasury regulations defining “two or more trades or businesses under common control” the term
“organization” means sole proprietorship, a partnership (as defined in 8 701(a)(2) of the Internal Revenue
Code), a trust, an estate, a corporation, or a limited liability company.

2.060 Contract Management

2.061 Contractor Personnel Qualifications

All persons assigned by Contractor to the performance of Services under the Contract must be employees of
Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved
Subcontractor) and must be fully qualified to perform the work assigned to them. Contractor must include a
similar provision in any subcontract entered into with a Subcontractor. For the purposes of the Contract,
independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the
State as if they were employees of Contractor for the Contract only; however, the State understands that the
relationship between Contractor and Subcontractor is an independent contractor relationship.

2.062 Contractor Key Personnel
@) The Contractor must provide the CCI with the names of the Key Personnel.

(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in
the applicable Statement of Work with respect to other individuals designated as Key Personnel for that
Statement of Work.

(© The State reserves the right to recommend and approve in writing the initial assignment, as well as any
proposed reassignment or replacement, of any Key Personnel. Before assigning an individual to any Key
Personnel position, Contractor must notify the State of the proposed assignment, must introduce the individual
to the appropriate State representatives, and must provide the State with a resume and any other information
about the individual reasonably requested by the State. The State reserves the right to interview the individual
before granting written approval. In the event the State finds a proposed individual unacceptable, the State
must provide a written explanation including reasonable detail outlining the reasons for the rejection.

(d) Contractor must not remove any Key Personnel from their assigned roles on the Contract without the
prior written consent of the State. The Contractor’s removal of Key Personnel without the prior written consent
of the State is an unauthorized removal (“Unauthorized Removal”). Unauthorized Removals does not include
replacing Key Personnel for reasons beyond the reasonable control of Contractor, including illness, disability,
leave of absence, personal emergency circumstances, resignation or for cause termination of the Key
Personnel's employment. Unauthorized Removals does not include replacing Key Personnel because of
promotions or other job movements allowed by Contractor personnel policies or Collective Bargaining
Agreement(s) as long as the State receives prior written notice before shadowing occurs and Contractor
provides 30 days of shadowing unless parties agree to a different time period. The Contractor with the State
must review any Key Personnel replacements and appropriate transition planning must be established. Any
Unauthorized Removal may be considered by the State to be a material breach of the Contract, in respect of
which the State may elect to exercise its termination and cancellation rights.

(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least
10 business days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other
projects. If the State does not object to the redeployment by its scheduled date, the Contractor may then
redeploy the non-Key Personnel.
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2.063 Re-assignment of Personnel at the State’s Request

The State reserves the right to require the removal from the Project of Contractor personnel found, in the
judgment of the State, to be unacceptable. The State’s request must be written with reasonable detail outlining
the reasons for the removal request. Additionally, the State’s request must be based on legitimate, good-faith
reasons. Replacement personnel for the removed person must be fully qualified for the position. If the State
exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees to
an equitable adjustment in schedule or other terms that may be affected by the State’s required removal. If
any incident with removed personnel results in delay not reasonably anticipatable under the circumstances and
which is attributable to the State, the applicable SLAs for the affected Service will not be counted for a time as
agreed to by the patrties.

2.064 Contractor Personnel Location

All staff assigned by Contractor to work on the Contract must perform their duties either primarily at
Contractor’s offices and facilities or at State facilities. Without limiting the generality of the foregoing, Key
Personnel must, at a minimum, spend at least the amount of time on-site at State facilities as indicated in the
applicable Statement of Work. Subject to availability, selected Contractor personnel may be assigned office
space to be shared with State personnel.

2.065 Contractor Identification

Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as
required. Contractor employees are required to clearly identify themselves and the company they work for
whenever making contact with State personnel by telephone or other means.

2.066 Cooperation with Third Parties

Contractor must cause its personnel and the personnel of any Subcontractors to cooperate with the State and
its agents and other contractors including the State’s Quality Assurance personnel. As reasonably requested
by the State in writing, the Contractor must provide to the State’s agents and other contractors reasonable
access to Contractor’s Project personnel, systems and facilities to the extent the access relates to activities
specifically associated with the Contract and will not interfere or jeopardize the safety or operation of the
systems or facilities. The State acknowledges that Contractor’s time schedule for the Contract is very specific
and must not unnecessarily or unreasonably interfere with, delay, or otherwise impede Contractor’s
performance under the Contract with the requests for access.

2.067 Contractor Return of State Equipment/Resources

The Contractor must return to the State any State-furnished equipment, facilities, and other resources when no
longer required for the Contract in the same condition as when provided by the State, reasonable wear and
tear excepted.

2.068 Contract Management Responsibilities

The Contractor must assume responsibility for all contractual activities, whether or not that Contractor performs
them. Further, the State considers the Contractor to be the sole point of contact with regard to contractual
matters, including payment of any and all charges resulting from the anticipated Contract. If any part of the
work is to be subcontracted, the Contract must include a list of Subcontractors, including firm name and
address, contact person and a complete description of work to be subcontracted. The State reserves the right
to approve Subcontractors and to require the Contractor to replace Subcontractors found to be unacceptable.
The Contractor is totally responsible for adherence by the Subcontractor to all provisions of the Contract. Any
change in Subcontractors must be approved by the State, in writing, prior to such change.

2.070 Subcontracting by Contractor

2.071 Contractor Full Responsibility

Contractor has full responsibility for the successful performance and completion of all of the Services and
Deliverables. The State will consider Contractor to be the sole point of contact with regard to all contractual
matters under the Contract, including payment of any and all charges for Services and Deliverables.
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2.072 State Consent to Delegation

Contractor must not delegate any duties under the Contract to a Subcontractor unless the DTMB-Procurement
has given written consent to such delegation. The State reserves the right of prior written approval of all
Subcontractors and to require Contractor to replace any Subcontractors found, in the reasonable judgment of
the State, to be unacceptable. The State’s request must be written with reasonable detail outlining the reasons
for the removal request. Additionally, the State’s request must be based on legitimate, good-faith reasons.
Replacement Subcontractor(s) for the removed Subcontractor must be fully qualified for the position. If the
State exercises this right, and the Contractor cannot immediately replace the removed Subcontractor, the State
will agree to an equitable adjustment in schedule or other terms that may be affected by the State’s required
removal. If any such incident with a removed Subcontractor results in delay not reasonable anticipatable under
the circumstances and which is attributable to the State, the applicable SLA for the affected Work will not be
counted for a time agreed upon by the parties.

2.073 Subcontractor Bound to Contract

In any subcontracts entered into by Contractor for the performance of the Services, Contractor must require
the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to
Contractor by the terms of the Contract and to assume toward Contractor all of the obligations and
responsibilities that Contractor, by the Contract, assumes toward the State. The State reserves the right to
receive copies of and review all subcontracts, although Contractor may delete or mask any proprietary
information, including pricing, contained in such contracts before providing them to the State. The
management of any Subcontractor is the responsibility of Contractor, and Contractor must remain responsible
for the performance of its Subcontractors to the same extent as if Contractor had not subcontracted such
performance. Contractor must make all payments to Subcontractors or suppliers of Contractor. Except as
otherwise agreed in writing by the State and Contractor, the State will not be obligated to direct payments for
the Services other than to Contractor. The State’s written approval of any Subcontractor engaged by
Contractor to perform any obligation under the Contract will not relieve Contractor of any obligations or
performance required under the Contract.

2.074 Flow Down

Except where specifically approved in writing by the State on a case-by-case basis, Contractor must flow down
the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements with any
Subcontractors.

2.075 Competitive Selection
The Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum
practical extent consistent with the objectives and requirements of the Contract.

2.080 State Responsibilities

2.081 Equipment
The State must provide only the equipment and resources identified in the Statements of Work and other
Contract Exhibits.

2.082 Facilities

The State must designate space as long as it is available and as provided in the Statement of Work, to house
the Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities
(collectively, the “State Facilities”). The Contractor must have reasonable access to, and, unless agreed
otherwise by the parties in writing, must observe and comply with all rules and regulations relating to each of
the State Facilities (including hours of operation) used by the Contractor in the course of providing the
Services. Contractor must not, without the prior written consent of the State, use any State Facilities or access
any State information systems provided for the Contractor’s use, or to which the Contractor otherwise gains
access in the course of performing the Services, for any purpose other than providing the Services to the
State.
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2.090 Security

2.091 Background Checks

On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access
to State facilities and systems. The scope of the background check is at the discretion of the State and the
results will be used to determine Contractor personnel eligibility for working within State facilities and systems.
The investigations will include Michigan State Police Background checks (ICHAT) and may include the
National Crime Information Center (NCIC) Finger Prints. Proposed Contractor personnel may be required to
complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check. Any request for background
checks will be initiated by the State and will be reasonably related to the type of work requested.

2.092 Security Breach Notification

If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply
with any applicable federal and state laws and regulations pertaining to unauthorized disclosures. Contractor
and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or
unauthorized use or disclosure. Contractor must report to the State, in writing, any use or disclosure of
Confidential Information, whether suspected or actual, other than as provided for by the Contract within 72
hours of becoming aware of the use or disclosure or the shorter time period as is reasonable under the
circumstances.

2.093 PCI Data Security Standard

(a) Contractors that process, transmit or store credit/debit cardholder data, must adhere to the Payment Card
Industry (PCI) Data Security Standards. The Contractor is responsible for the security of cardholder data in its
possession. The data may only be used to assist the State or for other uses specifically authorized by law.

(b) The Contractor must notify the CCI (within 72 hours of discovery) of any breaches in security where
cardholder data has been compromised. In that event, the Contractor must provide full cooperation to the
Visa, MasterCard, Discover and state Acquirer representative(s), and/or a PCI approved third party to conduct
a thorough security review. The Contractor must make the forensic report available within two weeks of
completion. The review must validate compliance with the current PCI Data Security Standards for protecting
cardholder data.

(c) The Contractor must properly dispose of cardholder data, in compliance with DTMB policy, when it is no
longer needed. The Contractor must continue to treat cardholder data as confidential upon contract
termination.

(d) The Contractor must provide the CCI with an annual Attestation of Compliance (AOC) or a Report on
Compliance (ROC) showing the contractor is in compliance with the PCI Data Security Standards. The
Contractor must notify the CCI of all failures to comply with the PCI Data Security Standard.

2.100 Confidentiality

2.101 Confidentiality

Contractor and the State each acknowledge that the other possesses, and will continue to possess,
confidential information that has been developed or received by it. As used in this Section, “Confidential
Information” of Contractor must mean all non-public proprietary information of Contractor (other than
Confidential Information of the State as defined below) which is marked confidential, restricted, proprietary, or
with a similar designation. “Confidential Information” of the State must mean any information which is retained
in confidence by the State (or otherwise required to be held in confidence by the State under applicable
federal, state and local laws and regulations) or which, in the case of tangible materials provided to Contractor
by the State under its performance under the Contract, is marked as confidential, proprietary, or with a similar
designation by the State. “Confidential Information” excludes any information (including the Contract) that is
publicly available under the Michigan FOIA.
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2.102 Protection and Destruction of Confidential Information

The State and Contractor must each use at least the same degree of care to prevent disclosing to third parties
the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication, or
dissemination of its own confidential information of like character, but in no event less than reasonable care.
Neither Contractor nor the State will (i) make any use of the Confidential Information of the other except as
contemplated by the Contract, (ii) acquire any right in or assert any lien against the Confidential Information of
the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential
Information to the other party. Each party must limit disclosure of the other party’s Confidential Information to
employees and Subcontractors who must have access to fulfill the purposes of the Contract. Disclosure to,
and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under the Contract,
(B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to
maintain the State’s Confidential Information in confidence. At the State's request, any employee of Contractor
and of any Subcontractor having access or continued access to the State’s Confidential Information may be
required to execute an acknowledgment that the employee has been advised of Contractor’'s and the
Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or Subcontractor,
as the case may be, to protect the Confidential Information from unauthorized use or disclosure.

Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State
that Contractor has destroyed all State Confidential Information.

2.103 Exclusions

Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular information
which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii)
after disclosure to it, is published or otherwise becomes part of the public domain through no fault of the
receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without an
obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to
disclose the information to it without any obligation to restrict its further disclosure; or (v) was independently
developed by the receiving party without reference to Confidential Information of the furnishing party. Further,
the provisions of Section 2.100 will not apply to any particular Confidential Information to the extent the
receiving party is required by law to disclose the Confidential Information, provided that the receiving party (i)
promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing party in
resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party.

2.104 No Implied Rights

Nothing contained in this Section must be construed as obligating a party to disclose any particular
Confidential Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any
right or license to the Confidential Information of the other party.

2.105 Respective Obligations
The parties’ respective obligations under this Section must survive the termination or expiration of the Contract
for any reason.

2.110 Records and Inspections

2.111 Inspection of Work Performed

The State's authorized representatives, at reasonable times and with 10 days prior notice, have the right to
enter the Contractor's premises or any other places where work is being performed in relation to this Contract.
The representatives may inspect, monitor, or evaluate the work being performed, to the extent the access will
not reasonably interfere with or jeopardize the safety or operation of Contractor's systems or facilities. The
Contractor must provide reasonable assistance for the State's representatives during inspections.

2.112 Retention of Records
(&) The Contractor must retain all financial and accounting records related to this Contract for a period of 7
years after the Contractor performs any work under this Contract (Audit Period).
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(b) If an audit, litigation, or other action involving the Contractor's records is initiated before the end of the
Audit Period, the Contractor must retain the records until all issues arising out of the audit, litigation, or other
action are resolved or until the end of the Audit Period, whichever is later.

2.113 Examination of Records

(a) The State, upon 10 days’ notice to the Contractor, may examine and copy any of the Contractor's records
that relate to this Contract any time during the Audit Period. The State does not have the right to review any
information deemed confidential by the Contractor if access would require the information to become publicly
available. This requirement also applies to the records of any parent, affiliate, or subsidiary organization of the
Contractor, or any Subcontractor that performs services in connection with this Contract.

(b) In addition to the rights conferred upon the State in paragraph (a) of this section and in accordance with
MCL 18.1470, DTMB or its designee may audit the Contractor to verify compliance with the Contract. The
financial and accounting records associated with the Contract shall be made available to DTMB or its designee
and the auditor general, upon request, during the term of the Contract and any extension of the Contract and
for three years after the later of the expiration date or final payment under the Contract.

2.114 Audit Resolution

If necessary, the Contractor and the State will meet to review any audit report promptly after its issuance. The
Contractor must respond to each report in writing within 30 days after receiving the report, unless the report
specifies a shorter response time. The Contractor and the State must develop, agree upon, and monitor an
action plan to promptly address and resolve any deficiencies, concerns, or recommendations in the report.

2.115 Errors

(a) If an audit reveals any financial errors in the records provided to the State, the amount in error must be
reflected as a credit or debit on the next invoice and subsequent invoices until the amount is paid or refunded
in full. However, a credit or debit may not be carried forward for more than four invoices or beyond the
termination of the Contract. If a balance remains after four invoices, the remaining amount will be due as a
payment or refund within 45 days of the last invoice on which the balance appeared or upon termination of the
Contract, whichever is earlier.

(b) In addition to other available remedies, if the difference between the State's actual payment and the
correct invoice amount, as determined by an audit, is greater than 10%, the Contractor must pay all reasonable
audit costs.

2.120 Warranties

2.121 Warranties and Representations
The Contractor represents and warrants:

@) It is capable in all respects of fulfilling and must fulfill all of its obligations under the Contract. The
performance of all obligations under the Contract must be provided in a timely, professional, and workman-like
manner and must meet the performance and operational standards required under the Contract.

(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services
necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s
requirements and other standards of performance.

© It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or
developed by Contractor under the Contract, and Contractor has all of the rights necessary to convey to the
State the ownership rights or licensed use, as applicable, of any and all Deliverables. None of the Deliverables
provided by Contractor to the State under the Contract, nor their use by the State, will infringe the patent,
copyright, trade secret, or other proprietary rights of any third party.
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(d) If, under the Contract, Contractor procures any equipment, software or other Deliverable for the State
(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by
Contractor under Contractor’'s name), then in addition to Contractor’s other responsibilities with respect to the
items in the Contract, Contractor must assign or otherwise transfer to the State or its designees, or afford the
State the benefits of, any manufacturer's warranty for the Deliverable.

(e) The Contract signatory has the power and authority, including any necessary corporate authorizations,
necessary to enter into the Contract, on behalf of Contractor.

() It is qualified and registered to transact business in all locations where required.

(9) Neither the Contractor nor any affiliates, nor any employee of either, has, must have, or must acquire,
any contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or
degree with Contractor’s performance of its duties and responsibilities to the State under the Contract or
otherwise create an appearance of impropriety with respect to the award or performance of this Agreement.
Contractor must notify the State about the nature of the conflict or appearance of impropriety within two days of
learning about it.

(h) If any of the certifications, representations, or disclosures made in the Contractor’s original bid
response change after the Contract start date, the Contractor must report those changes immediately to
DTMB-Procurement.

2.122 Warranty of Merchantability

Goods provided by Contractor under this agreement must be merchantable. All goods provided under the
Contract must be of good quality within the description given by the State, must be fit for their ordinary
purpose, must be adequately contained and packaged within the description given by the State, must conform
to the agreed upon specifications, and must conform to the affirmations of fact made by the Contractor or on
the container or label.

2.123 Warranty of Fitness for a Particular Purpose

When the Contractor has reason to know or knows any particular purpose for which the goods are required,
and the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a
warranty that the goods are fit for such purpose. However, the Contractor does not warrant that the Software
will be free of bugs or errors.

2.124 Warranty of Title

Contractor must, in providing goods to the State, convey good title in those goods, whose transfer is right and
lawful. All goods provided by Contractor must be delivered free from any security interest, lien, or
encumbrance of which the State, at the time of contracting, has no knowledge. Goods provided by Contractor,
under the Contract, must be delivered free of any rightful claim of any third person by of infringement or the
like.

2.125 Equipment Warranty

To the extent Contractor is responsible under the Contract for maintaining equipment/system(s), Contractor
must maintain the equipment/system(s) in good operating condition and must undertake all repairs and
preventive maintenance according to the applicable manufacturer's recommendations for the period specified
in the Contract.

The Contractor represents and warrants that the equipment/system(s) are in good operating condition and
operate and perform to the requirements and other standards of performance contained in the Contract, when
installed, at the time of Final Acceptance by the State, and for a period of one year commencing upon the first
day following Final Acceptance.
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The Contractor must adjust, repair or replace all equipment that is defective or not performing in compliance
with the Contract. The Contractor must assume all costs for replacing parts or units and their installation
including transportation and delivery fees, if any.

The Contractor must provide a toll-free telephone number to allow the State to report equipment failures and
problems to be remedied by the Contractor.

The Contractor agrees that all warranty service it provides under the Contract must be performed by Original
Equipment Manufacturer (OEM) trained, certified and authorized technicians.

The Contractor is the sole point of contact for warranty service. The Contractor warrants that it will pass
through to the State any warranties obtained or available from the original equipment manufacturer, including
any replacement, upgraded, or additional equipment warranties.

2.126 Equipment to be New

If applicable, all equipment provided under the Contract by Contractor must be new where Contractor has
knowledge regarding whether the equipment is new or assembled from new or serviceable used parts that are
like new in performance or has the option of selecting one or the other. Equipment that is assembled from new
or serviceable used parts that are like new in performance is acceptable where Contractor does not have
knowledge or the ability to select one or other, unless specifically agreed otherwise in writing by the State.

2.127 Prohibited Products

The State will not accept salvage, distressed, outdated or discontinued merchandise. Shipping of such
merchandise to any State agency, as a result of an order placed against the Contract, is considered default by
the Contractor of the terms and conditions of the Contract and may result in cancellation of the Contract by the
State. The brand and product number offered for all items must remain consistent for the term of the Contract,
unless DTMB-Procurement has approved a change order pursuant to Section 2.024.

2.128 Consequences For Breach
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this
section, the breach may be considered as a default in the performance of a material obligation of the Contract.

2.130 Insurance

2.131 Liability Insurance

For the purpose of this Section, "State" includes its departments, divisions, agencies, offices, commissions,
officers, employees, and agents.

(a) The Contractor must provide proof that it has obtained the minimum levels of insurance coverage
indicated or required by law, whichever is greater. The insurance must protect the State from claims that may
arise out of, or result from, or are alleged to arise out of, or result from, the Contractor's or a

Subcontractor's performance, including any person directly or indirectly employed by the Contractor or a
Subcontractor, or any person for whose acts the Contractor or a Subcontractor may be liable.

(b) The Contractor waives all rights against the State for the recovery of damages that are covered by the
insurance policies the Contractor is required to maintain under this Section. The Contractor's failure to obtain
and maintain the required insurance will not limit this waiver.

(© All insurance coverage provided relative to this Contract is primary and non-contributing to any
comparable liability insurance (including self-insurance) carried by the State.

(d) The State, in its sole discretion, may approve the use of a fully-funded self-insurance program in place
of any specified insurance identified in this Section.

(e) Unless the State approves otherwise, any insurer must have an A.M. Best rating of "A" or better and a
financial size of VII or better, or if those ratings are not available, a comparable rating from an insurance rating
agency approved by the State. All policies of insurance must be issued by companies that have been
approved to do business in the State.

0] Where specific coverage limits are listed in this Section, they represent the minimum acceptable limits.
If the Contractor's policy contains higher limits, the State is entitled to coverage to the extent of the higher
limits.
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(9) The Contractor must maintain all required insurance coverage throughout the term of this Contract and
any extensions. However, in the case of claims-made Commercial General Liability policies, the Contractor
must secure tail coverage for at least three (3) years following the termination of this Contract.

(h) The Contractor must provide, within five (5) business days, written notice to the Director of DTMB-
Procurement if any policy required under this section is cancelled. The notice must include the applicable
Contract or Purchase Order number.

0] The minimum limits of coverage specified are not intended, and may not be construed, to limit any
liability or indemnity of the Contractor to any indemnified party or other persons.

)] The Contractor is responsible for the payment of all deductibles.

(K) If the Contractor fails to pay any premium for a required insurance policy, or if any insurer cancels or

significantly reduces any required insurance without the State's approval, the State may, after giving the
Contractor at least 30 days’ notice, pay the premium or procure similar insurance coverage from another
company or companies. The State may deduct any part of the cost from any payment due the Contractor, or
require the Contractor to pay that cost upon demand.

)] In the event the State approves the representation of the State by the insurer's attorney, the attorney
may be required to be designated as a Special Assistant Attorney General by the Michigan Attorney General.
(m) The Contractor is required to pay for and provide the type and amount of insurance checked M below:

(i) Commercial General Liability
Minimal Limits:
$2,000,000 General Aggregate Limit other than Products/Completed Operations;
$2,000,000 Products/Completed Operations Aggregate Limit;
$1,000,000 Personal & Advertising Injury Limit; and
$1,000,000 Each Occurrence Limit.

Deductible maximum:
$50,000 Each Occurrence

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees, and agents as additional insureds on the Commercial General
Liability certificate. The Contractor also agrees to provide evidence that the insurance policy contains a
waiver of subrogation by the insurance company.

(iii) Motor Vehicle

Minimal Limits:
If a motor vehicle is used in relation to the Contractor's performance, the Contractor must have vehicle
liability insurance on the motor vehicle for bodily injury and property damage as required by law.

M (v) Workers' Compensation Insurance

Minimal Limits:
The Contractor must provide Workers' Compensation coverage according to applicable laws governing
work activities in the state of the Contractor's domicile. If the applicable coverage is provided by a self-
insurer, the Contractor must provide proof of an approved self-insured authority by the jurisdiction of
domicile.

For employees working outside of the state of the Contractor's domicile, the Contractor must provide
certificates of insurance proving mandated coverage levels for the jurisdictions where the employees'
activities occur.

Additional Requirements:
The Contractor must provide the applicable certificates of insurance and a list of states where the
coverage is applicable. Contractor must provide proof that the Workers' Compensation insurance
policies contain a waiver of subrogation by the insurance company, except where such a provision is
prohibited or limited by the laws of the jurisdiction in which the work is to be performed.
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(vi) Employers Liability
Minimal Limits:

$100,000 Each Incident;

$100,000 Each Employee by Disease

$500,000 Aggregate Disease

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees, and agents as additional insureds on the certificate.

2.132 Subcontractor Insurance Coverage

Except where the State has approved a subcontract with other insurance provisions, the Contractor must
require any Subcontractor to purchase and maintain the insurance coverage required in Section 2.13.1,
Liability Insurance. Alternatively, the Contractor may include a Subcontractor under the Contractor's insurance
on the coverage required in that Section. The failure of a Subcontractor to comply with insurance requirements
does not limit the Contractor's liability or responsibility.

2.133 Certificates of Insurance

Before the Contract is signed, and not less than 20 days before the insurance expiration date every year
thereafter, the Contractor must provide evidence that the State of Michigan, its departments, divisions,
agencies, offices, commissions, officers, employees, and agents are listed as additional insureds as required.
The Contractor must provide DTMB-Procurement with all applicable certificates of insurance verifying
insurance coverage or providing, if approved, satisfactory evidence of self-insurance as required in Section
2.13.1, Liability Insurance. Each certificate must be on the standard "Accord" form or equivalent and MUST
IDENTIFY THE APPLICABLE CONTRACT OR PURCHASE ORDER NUMBER.

2.140 Indemnification

2.141 General Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’
fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to
any person, firm or corporation that may be injured or damaged by the Contractor in the performance of the
Contract and that are attributable to the negligence or tortious acts of the Contractor or any of its
Subcontractors, or by anyone else for whose acts any of them may be liable.

2.142 Code Indemnification
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from any
claim, loss, or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.

2.143 Employee Indemnification

In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions,
officers, employees and agents, by any employee of the Contractor or any of its Subcontractors, the
indemnification obligation under the Contract must not be limited in any way by the amount or type of
damages, compensation or benefits payable by or for the Contractor or any of its Subcontractors under
worker’s disability compensation acts, disability benefit acts or other employee benefit acts. This
indemnification clause is intended to be comprehensive. Any overlap in provisions, or the fact that greater
specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under
any other provisions.

2.144 Patent/Copyright Infringement Indemnification

The Contractor must indemnify, defend and hold harmless the State from and against all losses, liabilities,
damages (including taxes), and all related costs and expenses (including reasonable attorneys’ fees and costs
of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection with any action
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or proceeding threatened or brought against the State to the extent that the action or proceeding is based on a
claim that any piece of equipment, software, commaodity or service supplied by the Contractor or its
Subcontractors (collectively “Materials”), or the operation of the Materials, or the use or reproduction of any
documentation provided with the Materials infringes any United States patent, copyright, trademark or trade
secret of any person or entity, which is enforceable under the laws of the United States.

In addition, should the Materials, or its operation, become or in the State’s or Contractor’s opinion be likely to
become the subject of a claim of infringement, the Contractor must at the Contractor’s sole expense (i) procure
for the State the right to continue using the Materials or, if the option is not reasonably available to the
Contractor, (ii) replace or modify to the State’s satisfaction the same with equipment, software, commodity or
service of equivalent function and performance so that it becomes non-infringing, or, if the option is not
reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the State
against the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of
the State ceasing its use and returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay
any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on
written specifications of the State; (ii) use of the equipment in a configuration other than implemented or
approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the
State; or (iii) the combination, operation, or use of the equipment with equipment, data services, or software
not supplied by the Contractor under the Contract.

2.145 Continuation of Indemnification Obligations

The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the
expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that
occurred before expiration or cancellation.

2.146 Indemnification Procedures
The procedures set forth below must apply to all indemnity obligations under the Contract.

€)) After the State receives notice of the action or proceeding involving a claim for which it will seek
indemnification, the State must promptly notify Contractor of the claim in writing and take or assist Contractor
in taking, as the case may be, any reasonable action to avoid the imposition of a default judgment against
Contractor. No failure to notify the Contractor relieves the Contractor of its indemnification obligations except
to the extent that the Contractor can prove damages attributable to the failure. Within 10 days following receipt
of written notice from the State relating to any claim, the Contractor must notify the State in writing whether
Contractor agrees to assume control of the defense and settlement of that claim (a “Notice of Election”). After
notifying Contractor of a claim and before the State receiving Contractor’'s Notice of Election, the State is
entitled to defend against the claim, at the Contractor’s expense, and the Contractor will be responsible for any
reasonable costs incurred by the State in defending against the claim during that period.

(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to participate in
the defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and to
monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at the
request of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial ability to
carry out its defense and indemnity obligations under the Contract; (iii) the Contractor must periodically advise
the State about the status and progress of the defense and must obtain the prior written approval of the State
before entering into any settlement of the claim or ceasing to defend against the claim and (iv) to the extent
that any principles of Michigan governmental or public law may be involved or challenged, the State has the
right, at its own expense, to control the defense of that portion of the claim involving the principles of Michigan
governmental or public law. But the State may retain control of the defense and settlement of a claim by
notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested
by the State under clause (ii) of this paragraph if the State determines that the Contractor has failed to
demonstrate to the reasonable satisfaction of the State the Contractor’s financial ability to carry out its defense
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and indemnity obligations under this Section. Any litigation activity on behalf of the State, or any of its
subdivisions under this Section, must be coordinated with the Department of Attorney General. In the event
the insurer’s attorney represents the State under this Section, the insurer’s attorney may be required to be
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.

(© If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State
as provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost and
expense of Contractor. If it is determined that the claim was one against which Contractor was required to
indemnify the State, upon request of the State, Contractor must promptly reimburse the State for all the
reasonable costs and expenses.

2.150 Termination/Cancellation

2.151 Notice and Right to Cure

If the Contractor breaches the Contract, and the State, in its sole discretion, determines that the breach is
curable, then the State must provide the Contractor with written notice of the breach and a time period (not less
than 30 days) to cure the Breach. The notice of breach and opportunity to cure is inapplicable for successive
or repeated breaches or if the State determines in its sole discretion that the breach poses a serious and
imminent threat to the health or safety of any person or the imminent loss, damage, or destruction of any real
or tangible personal property.

2.152 Termination for Cause

@) The State may terminate the Contract, for cause, by notifying the Contractor in writing, if the Contractor
(i) breaches any of its material duties or obligations under the Contract (including a Chronic Failure to meet any
particular SLA), or (i) fails to cure a breach within the time period specified in the written notice of breach
provided by the State

(b) If the Contract is terminated for cause, the Contractor must pay all costs incurred by the State in
terminating the Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and
court costs, and any reasonable additional costs the State may incur to procure the Services/Deliverables
required by the Contract from other sources. Re-procurement costs are not consequential, indirect or
incidental damages, and cannot be excluded by any other terms otherwise included in the Contract, provided
the costs are not in excess of 50% more than the prices for the Service/Deliverables provided under the
Contract.

(© If the State chooses to partially terminate the Contract for cause, charges payable under the Contract
will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for
all Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.
Services and related provisions of the Contract that are terminated for cause must cease on the effective date
of the termination.

(d) If the State terminates the Contract for cause under this Section, and it is determined, for any reason,
that Contractor was not in breach of contract under the provisions of this section, that termination for cause
must be deemed to have been a termination for convenience, effective as of the same date, and the rights and
obligations of the parties must be limited to that otherwise provided in the Contract for a termination for
convenience.

2.153 Termination for Convenience

The State may terminate the Contract for its convenience, in whole or part, if the State determines that a
termination is in the State’s best interest. Reasons for the termination must be left to the sole discretion of the
State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products
specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make
implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services
or New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of
information material to a response to any RFP issued by the State. The State may terminate the Contract for
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its convenience, in whole or in part, by giving Contractor written notice at least 90 days before the date of

termination. If the State chooses to terminate the Contract in part, the charges payable under the Contract
must be equitably adjusted to reflect those Services/Deliverables that are terminated. Services and related
provisions of the Contract that are terminated for cause must cease on the effective date of the termination.

2.154 Termination for Non-Appropriation

@) Contractor acknowledges that, if the Contract extends for several fiscal years, continuation of the
Contract is subject to appropriation or availability of funds for the Contract. If funds to enable the State to
effect continued payment under the Contract are not appropriated or otherwise made available, the State must
terminate the Contract and all affected Statements of Work, in whole or in part, at the end of the last period for
which funds have been appropriated or otherwise made available by giving written notice of termination to
Contractor. The State must give Contractor at least 30 days advance written notice of termination for non-
appropriation or unavailability (or the time as is available if the State receives notice of the final decision less
than 30 days before the funding cutoff).

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or the
change the production of Deliverables in the manner and for the periods of time as the State may elect. The
charges payable under the Contract will be equitably adjusted to reflect any equipment, services or
commodities not provided by reason of the reduction.

© If the State terminates the Contract, eliminates certain Deliverables, or reduces the level of Services to
be provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed
through the effective date of the termination or reduction in level, as the case may be and as determined by the
State, to the extent funds are available. This Section will not preclude Contractor from reducing or stopping
Services/Deliverables or raising against the State in a court of competent jurisdiction, any claim for a shortfall
in payment for Services performed or Deliverables finally accepted before the effective date of termination.

2.155 Termination for Criminal Conviction

The State may terminate the Contract immediately and without further liability or penalty in the event
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a
criminal offense related to a State, public or private Contract or subcontract.

2.156 Termination for Approvals Rescinded

The State may terminate the Contract if any final administrative or judicial decision or adjudication disapproves
a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and
Civil Service Rule 7-1. In that case, the State must pay the Contractor for only the work completed to that point
under the Contract. Termination may be in whole or in part and may be immediate as of the date of the written
notice to Contractor or may be effective as of the date stated in the written notice.

2.157 Rights and Obligations upon Termination

@) If the State terminates the Contract for any reason, the Contractor must (a) stop all work as specified in
the notice of termination, (b) take any action that may be necessary, or that the State may direct, for
preservation and protection of Deliverables or other property derived or resulting from the Contract that may be
in Contractor’s possession, (c) return all materials and property provided directly or indirectly to Contractor by
any entity, agent or employee of the State, (d) transfer title in, and deliver to, the State, unless otherwise
directed, all Deliverables intended to be transferred to the State at the termination of the Contract and which
are resulting from the Contract (which must be provided to the State on an “As-Is” basis except to the extent
the amounts paid by the State in respect of the items included compensation to Contractor for the provision of
warranty services in respect of the materials), and (e) take any action to mitigate and limit any potential
damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical
extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for
material and supplies resulting from the terminated Contract.
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(b) If the State terminates the Contract before its expiration for its own convenience, the State must pay
Contractor for all charges due for Services provided before the date of termination and, if applicable, as a
separate item of payment under the Contract, for Work In Process, on a percentage of completion basis at the
level of completion determined by the State. All completed or partially completed Deliverables prepared by
Contractor under the Contract, at the option of the State, becomes the State’s property, and Contractor is
entitled to receive equitable fair compensation for the Deliverables. Regardless of the basis for the
termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost expected future
profits, costs or expenses incurred with respect to Services not actually performed for the State.

(© Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements
for Services and Deliverables provided under the Contract, and may further pursue completion of the
Services/Deliverables under the Contract by replacement contract or otherwise as the State may in its sole
judgment deem expedient.

2.158 Reservation of Rights

Any termination of the Contract or any Statement of Work issued under it by a party must be with full
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to
any claims arising before or as a result of the termination.

2.160 Termination by Contractor

2.161 Termination by Contractor

If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is
curable, then the Contractor will provide the State with written notice of the breach and a time period (not less
than 30 days) to cure the breach. The Notice of Breach and opportunity to cure is inapplicable for successive
and repeated breaches.

The Contractor may terminate the Contract if the State (i) materially breaches its obligation to pay the
Contractor undisputed amounts due and owing under the Contract, (ii) breaches its other obligations under the
Contract to an extent that makes it impossible or commercially impractical for the Contractor to perform the
Services, or (iii) does not cure the breach within the time period specified in a written notice of breach. But the
Contractor must discharge its obligations under Section 2.190 before it terminates the Contract.

2.170  Transition Responsibilities

2.171 Contractor Transition Responsibilities

If the State terminates the Contract, for convenience or cause, or if the Contract is otherwise dissolved, voided,
rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction
provided by the State to assist in the orderly transition of equipment, services, software, leases, etc. to the
State or a third party designated by the State. If the Contract expires or terminates, the Contractor agrees to
make all reasonable efforts to effect an orderly transition of services within a

reasonable period of time that in no event will exceed 30 days. These efforts must include, but are not limited
to, those listed in Sections 2.171, 2.172, 2.173, 2.174, and 2.175.

2.172 Contractor Personnel Transition

The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the
specific tasks and schedule to be accomplished by the parties to effect an orderly transition. The Contractor
must allow as many personnel as practicable to remain on the job to help the State, or a specified third party,
maintain the continuity and consistency of the services required by the Contract. In addition, during or
following the transition period, in the event the State requires the Services of the Contractor’'s Subcontractors
or vendors, as necessary to meet its needs, Contractor agrees to reasonably, and with good-faith, work with
the State to use the Services of Contractor’'s Subcontractors or vendors. Contractor must notify all of
Contractor’s subcontractors of procedures to be followed during transition.
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2.173 Contractor Information Transition

The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by
the State, or specified third party, to properly provide the Services/Deliverables required under the Contract.
The Contractor must provide the State with asset management data generated from the inception of the
Contract through the date on which the Contractor is terminated in a comma-delineated format unless
otherwise requested by the State. The Contractor must deliver to the State any remaining owed reports and
documentation still in Contractor’s possession subject to appropriate payment by the State.

2.174 Contractor Software Transition

The Contractor must reasonably assist the State in the acquisition of any Contractor software required to
perform the Services/use the Deliverables under the Contract. This must include any documentation being
used by the Contractor to perform the Services under the Contract. If the State transfers any software licenses
to the Contractor, those licenses must, upon expiration of the Contract, transfer back to the State at their
current revision level. Upon notification by the State, Contractor may be required to freeze all non-critical
changes to Deliverables/Services.

2.175 Transition Payments

If the transition results from a termination for any reason, reimbursement must be governed by the termination
provisions of the Contract. If the transition results from expiration, the Contractor will be reimbursed for all
reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from
transition operations) at the rates agreed upon by the State. The Contractor must prepare an accurate
accounting from which the State and Contractor may reconcile all outstanding accounts.

2.176 State Transition Responsibilities

In the event that the Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered
unenforceable, the State agrees to perform the following obligations, and any others upon which the State and
the Contractor agree:

@) Reconciling all accounts between the State and the Contractor;

(b) Completing any pending post-project reviews.

2.180 Stop Work

2.181 Stop Work Orders

The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any
part, of the work called for by the Contract for a period of up to 90 calendar days after the stop work order is
delivered to Contractor, and for any further period to which the parties may agree. The stop work order must
be identified as a stop work order and must indicate that it is issued under this Section 2.180. Upon receipt of
the stop work order, Contractor must immediately comply with its terms and take all reasonable steps to
minimize incurring costs allocable to the work covered by the stop work order during the period of work
stoppage. Within the period of the stop work order, the State must either: (a) cancel the stop work order; or
(b) terminate the work covered by the stop work order as provided in Section 2.150.

2.182 Cancellation or Expiration of Stop Work Order

The Contractor must resume work if the State cancels a Stop Work Order or if it expires. The parties will agree
upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be
maodified, in writing, accordingly, if: (a) the stop work order results in an increase in the time required for, or in
Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor asserts
its right to an equitable adjustment within 30 calendar days after the end of the period of work stoppage;
provided that, if the State decides the facts justify the action, the State may receive and act upon a Contractor
proposal submitted at any time before final payment under the Contract. Any adjustment must conform to the
requirements of Section 2.024.
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2.183 Allowance of Contractor Costs

If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons
other than material breach, the termination must be deemed to be a termination for convenience under
Section 2.150, and the State will pay reasonable costs resulting from the stop work order in arriving at the
termination settlement. For the avoidance of doubt, the State is not liable to Contractor for loss of profits
because of a stop work order issued under this Section 2.180.

2.190 Dispute Resolution

2.191 In General

Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract
or any Statement of Work must be resolved as follows. For all Contractor claims seeking an increase in the
amounts payable to Contractor under the Contract, or the time for Contractor’'s performance, Contractor must
submit a letter, together with all data supporting the claims, executed by Contractor's Contract Administrator or
the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed
accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s
performance for which Contractor believes the State is liable and covers all costs of every type to which
Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are
current and complete to Contractor’s best knowledge and belief.

2.192 Informal Dispute Resolution
€)) All disputes between the parties must be resolved under the Contract Management procedures in the
Contract. If the parties are unable to resolve any disputes after compliance with the processes, the parties
must meet with the Director of Procurement, DTMB, or designee, for the purpose of attempting to resolve the
dispute without the need for formal legal proceedings, as follows:
0] The representatives of Contractor and the State must meet as often as the parties reasonably
deem necessary to gather and furnish to each other all information with respect to the matter in issue
which the parties believe to be appropriate and germane in connection with its resolution. The
representatives must discuss the problem and negotiate in good faith in an effort to resolve the dispute
without the necessity of any formal proceeding.
(i) During the course of negotiations, all reasonable requests made by one (1) party to another for
non-privileged information reasonably related to the Contract must be honored in order that each of the
parties may be fully advised of the other’s position.
(iii) The specific format for the discussions will be left to the discretion of the designated State and
Contractor representatives, but may include the preparation of agreed upon statements of fact or
written statements of position.
(iv) Following the completion of this process within 60 calendar days, the Director of Procurement,
DTMB, or designee, must issue a written opinion regarding the issue(s) in dispute within 30 calendar
days. The opinion regarding the dispute must be considered the State’s final action and the exhaustion
of administrative remedies.

(b) This Section must not be construed to prevent either party from instituting, and a party is authorized to
institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a
superior position with respect to other creditors, or under Section 2.193.

(© The State will not mediate disputes between the Contractor and any other entity, except state agencies,
concerning responsibility for performance of work under the Contract.

2.193 Injunctive Relief

The only circumstance in which disputes between the State and Contractor will not be subject to the provisions
of Section 2.192 is where a party makes a good faith determination that a breach of the terms of the Contract
by the other party is the that the damages to the party resulting from the breach will be so immediate, so large
or severe and so incapable of adequate redress after the fact that a temporary restraining order or other
immediate injunctive relief is the only adequate remedy.
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2.194 Continued Performance

Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved
except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to
preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section
2.150, as the case may be.

2.200 Federal and State Contract Requirements

2.201 Nondiscrimination

In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any
matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry,
age, sex, height, weight, marital status, or physical or mental disability. Contractor further agrees that every
subcontract entered into for the performance of the Contract or any purchase order resulting from the Contract
must contain a provision requiring non-discrimination in employment, as specified here, binding upon each
Subcontractor. This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101,
et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach
of this provision may be regarded as a material breach of the Contract.

2.202 Unfair Labor Practices

Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer
whose name appeatrs in the current register of employers failing to correct an unfair labor practice compiled
under Section 2 of the Act. This information is compiled by the United States National Labor Relations Board.
A Contractor of the State, in relation to the Contract, must not enter into a contract with a Subcontractor,
manufacturer, or supplier whose name appears in this register. Under Section 4 of 1980 PA 278, MCL
423.324, the State may void any Contract if, after award of the Contract, the name of Contractor as an
employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in the register.

2.203 Workplace Safety and Discriminatory Harassment

In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-
20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment. In addition, the
Contractor must comply with Civil Service regulations and any applicable agency rules provided to the
Contractor. For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.

2.204 Prevailing Wage

The rates of wages and fringe benefits to be paid each class of individuals employed by the Contractor, its
subcontractors, their subcontractors, and all persons involved with the performance of the Contract in privity of
contract with the Contractor must not be less than the wage rates and fringe benefits established by the
Michigan Department of Licensing and Regulatory Affairs, Wage and Hour Division, schedule of occupational
classification and wage rates and fringe benefits for the local where the work is to be performed. The term
Contractor must include all general contractors, prime contractors, project managers, trade contractors, and all
of their contractors or subcontractors and persons in privity of contract with them.

The Contractor, its subcontractors, their subcontractors and all persons involved with the performance of the
Contract in privity of contract with the Contractor must keep posted on the work site, in a conspicuous place, a
copy of all wage rates and fringe benefits as prescribed in the contract. You must also post, in a conspicuous
place, the address and telephone number of the Michigan Department of Licensing and Regulatory Affairs, the
office responsible for enforcement of the wage rates and fringe benefits. The Contractor must keep an
accurate record showing the name and occupation of the actual wage and benefits paid to each individual
employed in connection with the Contract. This record must be available to the State upon request for
reasonable inspection.
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If any trade is omitted from the list of wage rates and fringe benefits to be paid to each class of individuals by
the Contractor, it is understood that the trades omitted must also be paid not less than the wage rate and fringe
benefits prevailing in the local where the work is to be performed.

2.210 Governing Law

2.211 Governing Law

The Contract must in all respects be governed by, and construed according to, the substantive laws of the
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of
any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law.

2.212 Compliance with Laws
Contractor must comply with all applicable state, federal and local laws and ordinances in providing the
Services/Deliverables.

2.213 Jurisdiction

Any dispute arising from the Contract must be resolved in the State of Michigan. With respect to any claim
between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any
objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying
of venue of the court or on the basis of forum non conveniens or otherwise. Contractor agrees to appoint
agents in the State of Michigan to receive service of process.

2.220 Limitation of Liability

2.221 Limitation of Liability

Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential,
incidental, indirect, or special damages. The Contractor's liability for damages to the State is limited to two
times the value of the Contract. The State's liability for damages to the Contractor is limited to the value of the
Contract.

The foregoing limitation of liability does not apply to claims for infringement of United States patent, copyright,
trademark or trade secrets; to claims for personal injury or damage to property caused by the gross negligence
or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for
liquidated damages; or to court costs or attorneys' fees awarded by a court in addition to damages after
litigation based on this Contract. Furthermore, these limits do not apply where insurance is required under
Section 2.130 and the insurance would cover a claim or loss.

2.230 Disclosure Responsibilities

2.231 Disclosure of Litigation

@) Disclosure. Contractor must disclose any material criminal litigation, investigations or proceedings
involving the Contractor (and each Subcontractor) or any of its officers or directors or any litigation,
investigations or proceedings under the Sarbanes-Oxley Act. In addition, each Contractor (and each
Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which arises during
the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is aware, any
Subcontractor) is a party, and which involves: (i) disputes that might reasonably be expected to adversely
affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written allegation of
fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public
entity arising out of their business dealings with governmental or public entities. The Contractor must disclose
in writing to the Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively,
"Proceeding") within 30 days of its occurrence. Details of settlements which are prevented from disclosure by
the terms of the settlement may be annotated. Information provided to the State from Contractor’s publicly
filed documents referencing its material litigation will be deemed to satisfy the requirements of this Section.
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(b) Assurances. If any Proceeding disclosed to the State under this Section, or of which the State
otherwise becomes aware, during the term of the Contract would cause a reasonable party to be concerned
about:

@ the ability of Contractor (or a Subcontractor) to continue to perform the Contract according to its
terms and conditions, or

(i) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in
conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would constitute
a breach of the Contract or a violation of Michigan law, regulations or public policy, then the Contractor
must provide the State all reasonable assurances requested by the State to demonstrate that:
€)) Contractor and its Subcontractors must be able to continue to perform the Contract and
any Statements of Work according to its terms and conditions, and
(b) Contractor and its Subcontractors have not and will not engage in conduct in performing
the Services which is similar in nature to the conduct alleged in the Proceeding.

(© Contractor must make the following notifications in writing:
1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has
occurred, or is certain to occur, or a change that could result in changes in the valuation of its
capitalized assets in the accounting records, Contractor must notify DTMB-Procurement.
(2) Contractor must also notify DTMB Procurement within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur as a result of a change in
ownership or officers.

3) Contractor must also notify DTMB Procurement within 30 days whenever changes to company
affiliations occur.

2.232 Call Center Disclosure — Reserved

2.233 Bankruptcy
The State may, without prejudice to any other right or remedy, terminate the Contract, in whole or in part, and,
at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever
appropriate method the State may deem expedient if:
€)) the Contractor files for protection under the bankruptcy laws;
(b) an involuntary petition is filed against the Contractor and not removed within 30 days;
(© the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's
insolvency;
(d) the Contractor makes a general assignment for the benefit of creditors; or
(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor
or its affiliates can deliver the services under the Contract.

Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State. To
the extent reasonably possible, materials and Work in Process must be stored separately from other stock and
marked conspicuously with labels indicating ownership by the State.

2.240 Performance

2.241 Time of Performance

(@) Contractor must use commercially reasonable efforts to provide the resources necessary to complete
all Services and Deliverables according to the time schedules contained in the Statements of Work and other
Exhibits governing the work, and with professional quality.
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(b) Without limiting the generality of Section 2.241(a), Contractor must notify the State in a timely manner
upon becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and
successful completion of any Deliverables/Services on the scheduled due dates in the latest State-approved
delivery schedule and must inform the State of the projected actual delivery date.

(© If the Contractor believes that a delay in performance by the State has caused or will cause the
Contractor to be unable to perform its obligations according to specified Contract time periods, the Contractor
must notify the State in a timely manner and must use commercially reasonable efforts to perform its
obligations according to the Contract time periods notwithstanding the State’s failure. Contractor will not be in
default for a delay in performance to the extent the delay is caused by the State.

2.242 Service Level Agreements (SLAs) — Reserved

2.243 Liquidated Damages

The parties acknowledge that late or improper completion of the Work will cause loss and damage to the State,
and that it would be impracticable and extremely difficult to fix the actual damage sustained by the State as a
result. Therefore, Contractor and the State agree that if there is late or improper completion of the Work and
the State does not elect to exercise its rights under Section 2.152, the State is entitled to collect liquidated
damages in the amount of $50.00 per site and an additional $100.00 per day for each day Contractor fails to
remedy the late or improper completion of the Work.

2.244 Excusable Failure

Neither party will be liable for any default, damage, or delay in the performance of its obligations under the
Contract to the extent the default, damage or delay is caused by government regulations or requirements
(executive, legislative, judicial, military, or otherwise), power failure, lightning, earthquake, war, water or other
forces of nature or acts of God, delays or failures of transportation, equipment

shortages, suppliers’ failures, or acts or omissions of common carriers, fire; riots, civil disorders; strikes or
other labor disputes, embargoes; injunctions (provided the injunction was not issued as a result of any fault or
negligence of the party seeking to have its default or delay excused); or any other cause beyond the
reasonable control of a party; provided the non-performing party and its Subcontractors are without fault in
causing the default or delay, and the default or delay could not have been prevented by

reasonable precautions and cannot reasonably be circumvented by the non-performing party through the use
of alternate sources, workaround plans or other means, including disaster recovery plans.

If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing
party will be excused from any further performance of its affected obligation(s) for as long as the circumstances
prevail. but the party must use commercially reasonable efforts to recommence performance whenever and to
whatever extent possible without delay. A party must promptly notify the other party in writing immediately
after the excusable failure occurs, and also when it abates or ends.

If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State
determines that performance is not likely to be resumed within a period of time that is satisfactory to the State
in its reasonable discretion, then at the State’s option: (a) the State may procure the affected
Services/Deliverables from an alternate source, and the State is not be liable for payment for the unperformed
Services/ Deliverables not provided under the Contract for so long as the delay in performance continues; (b)
the State may terminate any portion of the Contract so affected and the charges payable will be equitably
adjusted to reflect those Services/Deliverables terminated; or (¢) the State may terminate the affected
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of
termination to the Contractor, except to the extent that the State must pay for Services/Deliverables provided
through the date of termination.
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The Contractor will not have the right to any additional payments from the State as a result of any Excusable
Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the
Excusable Failure condition. Defaults or delays in performance by Contractor which are caused by acts or
omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the
extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor
cannot reasonably circumvent the effect of the Subcontractor’s default or delay in performance through the use
of alternate sources, workaround plans or other means.

2.250 Approval of Deliverables

2.251 Delivery Responsibilities
Unless otherwise specified by the State within an individual order, the following must be applicable to all orders
issued under the Contract.

€)) Shipment responsibilities - Services performed/Deliverables provided under the Contract must be
delivered “F.O.B. Destination, within Government Premises.” The Contractor must have complete
responsibility for providing all Services/Deliverables to all site(s) unless otherwise stated. Actual delivery dates
must be specified on the individual purchase order.

(b) Delivery locations - Services must be performed/Deliverables must be provided at every State of
Michigan location within Michigan unless otherwise stated in the SOW. Specific locations will be provided by
the State or upon issuance of individual purchase orders.

(©) Damage Disputes - At the time of delivery to State Locations, the State must examine all packages.
The quantity of packages delivered must be recorded and any obvious visible or suspected damage must be
noted at time of delivery using the shipper’s delivery document(s) and appropriate procedures to record the
damage.

Where there is no obvious or suspected damage, all deliveries to a State Location must be opened by the
State and the contents inspected for possible internal damage not visible externally within 14 days of receipt.
Any damage must be reported to the Contractor within five days of inspection

2.252 Delivery of Deliverables

Where applicable, the Statements of Work/POs contain lists of the Deliverables to be prepared and delivered
by Contractor including, for each Deliverable, the scheduled delivery date and a designation of whether the
Deliverable is a document (“Written Deliverable”), a good (“Physical Deliverable”) or a Service. All
Deliverables must be completed and delivered for State review and written approval and, where applicable,
installed according to the State-approved delivery schedule and any other applicable terms and conditions of
the Contract.

2.253 Testing

@) Before delivering any of the above-mentioned Statement of Work Physical Deliverables or Services to
the State, Contractor must first perform all required quality assurance activities to verify that the Physical
Deliverable or Service is complete and conforms with its specifications listed in the applicable Statement of
Work or Purchase Order. Before delivering a Physical Deliverable or Service to the State, Contractor must
certify to the State that (1) it has performed the quality assurance activities, (2) it has performed any applicable
testing, (3) it has corrected all material deficiencies discovered during the quality assurance activities and
testing, (4) the Deliverable or Service is in a suitable state of readiness for the State’s review and approval,
and (5) the Deliverable/Service has all Critical Security patches/updates applied.

(b) If a Deliverable includes installation at a State Location, then Contractor must (1) perform any
applicable testing, (2) correct all material deficiencies discovered during the quality assurance activities and
testing, and (3) inform the State that the Deliverable is in a suitable state of readiness for the State’s review
and approval. To the extent that testing occurs at State Locations, the State is entitled to observe or otherwise
participate in testing.
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2.254 Approval of Deliverables, In General

(a) All Deliverables (Physical Deliverables and Written Deliverables) and Services require formal written
approval by the State, according to the following procedures. Formal approval by the State requires the State
to confirm in writing that the Deliverable meets its specifications. Formal approval may include the successful
completion of Testing as applicable in Section 2.253, to be led by the State with the support and assistance of
Contractor. The approval process will be facilitated by ongoing consultation between the parties, inspection of
interim and intermediate Deliverables and collaboration on key decisions.

(b) The State’s obligation to comply with any State Review Period is conditioned on the timely delivery of
Deliverables/Services being reviewed.

(© Before commencement of its review or testing of a Deliverable/Service, the State may inspect the
Deliverable/Service to confirm that all components of the Deliverable/Service have been delivered without
material deficiencies. If the State determines that the Deliverable/Service has material deficiencies, the State
may refuse delivery of the Deliverable/Service without performing any further inspection or testing of the
Deliverable/Service. Otherwise, the review period will be deemed to have started on the day the State
receives the Deliverable or the Service begins, and the State and Contractor agree that the Deliverable/Service
is ready for use and, where applicable, certification by Contractor according to Section 2.253.

(d) The State must approve in writing a Deliverable/Service after confirming that it conforms to and
performs according to its specifications without material deficiency. The State may, but is not be required to,
conditionally approve in writing a Deliverable/Service that contains material deficiencies if the State elects to
permit Contractor to rectify them post-approval. In any case, Contractor will be responsible for working
diligently to correct within a reasonable time at Contractor’s expense all deficiencies in the Deliverable/Service
that remain outstanding at the time of State approval.

(e) If, after three opportunities (the original and two repeat efforts), the Contractor is unable to correct all
deficiencies preventing Final Acceptance of a Deliverable/Service, the State may: (i) demand that the
Contractor cure the failure and give the Contractor additional time to cure the failure at the sole expense of the
Contractor; or (ii) keep the Contract in force and do, either itself or through other parties, whatever the
Contractor has failed to do, and recover the difference between the cost to cure the deficiency and the contract
price plus an additional sum equal to 10% of the cost to cure the deficiency to cover the State’s general
expenses provided the State can furnish proof of the general expenses; or (iii) terminate the particular
Statement of Work for default, either in whole or in part by notice to Contractor provided

Contractor is unable to cure the breach. Notwithstanding the foregoing, the State cannot use, as a basis for
exercising its termination rights under this Section, deficiencies discovered in a repeat State Review Period
that could reasonably have been discovered during a prior State Review Period.

) The State, at any time and in its reasonable discretion, may halt the testing or approval process if the
process reveals deficiencies in or problems with a Deliverable/Service in a sufficient quantity or of a sufficient
severity that renders continuing the process unproductive or unworkable. If that happens, the State may stop
using the Service or return the applicable Deliverable to Contractor for correction and re-delivery before
resuming the testing or approval process.

2.255 Process For Approval of Written Deliverables

The State Review Period for Written Deliverables will be the number of days set forth in the applicable
Statement of Work following delivery of the final version of the Deliverable (and if the Statement of Work does
not state the State Review Period, it is by default five (5) Business Days for Written Deliverables of 100 pages
or less and 10 Business Days for Written Deliverables of more than 100 pages). The duration of the State
Review Periods will be doubled if the State has not had an opportunity to review an interim draft of the Written
Deliverable before its submission to the State. The State agrees to notify Contractor in writing by the end of
the State Review Period either stating that the Deliverable is approved in the form delivered by Contractor or
describing any deficiencies that must be corrected before approval of the Deliverable (or at the State’s election,
after approval of the Deliverable). If the State notifies the Contractor about deficiencies, the Contractor must
correct the described deficiencies and within 30 Business Days resubmit the Deliverable in a form that shows
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all revisions made to the original version delivered to the State. Contractor’s correction efforts must be made
at no additional charge. Upon receipt of a corrected Deliverable from Contractor, the State must have a
reasonable additional period of time, not to exceed the length of the original State Review Period, to review the
corrected Deliverable to confirm that the identified deficiencies have been corrected.

2.256 Process for Approval of Services

The State Review Period for approval of Services is governed by the applicable Statement of Work (and if the
Statement of Work does not state the State Review Period, it is by default 30 Business Days for Services).
The State agrees to notify the Contractor in writing by the end of the State Review Period either stating that the
Service is approved in the form delivered by the Contractor or describing any deficiencies that must be
corrected before approval of the Services (or at the State’s election, after approval of the Service). If the State
delivers to the Contractor a notice of deficiencies, the Contractor must correct the described deficiencies and
within 30 Business Days resubmit the Service in a form that shows all revisions made to the original version
delivered to the State. The Contractor’s correction efforts must be made at no additional charge. Upon
implementation of a corrected Service from Contractor, the State must have a reasonable additional period of
time, not to exceed the length of the original State Review Period, to review the corrected Service for
conformity and that the identified deficiencies have been corrected.

2.257 Process for Approval of Physical Deliverables

The State Review Period for approval of Physical Deliverables is governed by the applicable Statement of
Work (and if the Statement of Work does not state the State Review Period, it is by default 30 continuous
Business Days for a Physical Deliverable). The State agrees to notify the Contractor in writing by the end of
the State Review Period either stating that the Deliverable is approved in the form delivered by the Contractor
or describing any deficiencies that must be corrected before approval of the Deliverable (or at the State’s
election, after approval of the Deliverable). If the State delivers to the Contractor a notice of deficiencies, the
Contractor must correct the described deficiencies and within 30 Business Days resubmit the Deliverable in a
form that shows all revisions made to the original version delivered to the State. The Contractor’s correction
efforts must be made at no additional charge. Upon receipt of a corrected Deliverable from the Contractor, the
State must have a reasonable additional period of time, not to exceed the length of the original State Review
Period, to review the corrected Deliverable to confirm that the identified deficiencies have been corrected.

2.258 Final Acceptance

Unless otherwise stated in the Article 1, Statement of Work or Purchase Order, “Final Acceptance” of each
Deliverable must occur when each Deliverable/Service has been approved by the State following the State
Review Periods identified in Sections 2.251-2.257. Payment will be made for Deliverables installed and
accepted. Upon acceptance of a Service, the State will pay for all Services provided during the State Review
Period that conformed to the acceptance criteria.

2.260 Ownership

2.261 Ownership of Work Product by State

The State owns all Deliverables as they are works made for hire by the Contractor for the State. The State
owns all United States and international copyrights, trademarks, patents, or other proprietary rights in the
Deliverables.

2.262 Vesting of Rights

With the sole exception of any preexisting licensed works identified in the SOW, the Contractor assigns, and
upon creation of each Deliverable automatically assigns, to the State, ownership of all United States and
international copyrights, trademarks, patents, or other proprietary rights in each and every Deliverable, whether
or not registered by the Contractor, insofar as any the Deliverable, by operation of law, may not be considered
work made for hire by the Contractor for the State. From time to time upon the State’s request, the Contractor
must confirm the assignment by execution and delivery of the assignments, confirmations of assignment, or
other written instruments as the State may request. The State may obtain and hold in its own name all
copyright, trademark, and patent registrations and other evidence of rights that may be available for
Deliverables.
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2.263 Rights in Data

(a) The State is the owner of all data made available by the State to the Contractor or its agents,
Subcontractors or representatives under the Contract. The Contractor must not use the State’s data for any
purpose other than providing the Services, nor will any part of the State’s data be disclosed, sold, assigned,
leased or otherwise disposed of to the general public or to specific third parties or commercially exploited by or
on behalf of the Contractor. No employees of the Contractor, other than those on a strictly need-to-know
basis, have access to the State’'s data. Contractor must not possess or assert any lien or other right against
the State’s data. Without limiting the generality of this Section, the Contractor must only use personally
identifiable information as strictly necessary to provide the Services and must disclose the information only to
its employees who have a strict need-to-know the information. The Contractor must comply at all times with all
laws and regulations applicable to the personally identifiable information.

(b) The State is the owner of all State-specific data under the Contract. The State may use the data
provided by the Contractor for any purpose. The State must not possess or assert any lien or other right
against the Contractor’'s data. Without limiting the generality of this Section, the State may use personally
identifiable information only as strictly necessary to utilize the Services and must disclose the information only
to its employees who have a strict need to know the information, except as provided by law. The State must
comply at all times with all laws and regulations applicable to the personally identifiable

information. Other material developed and provided to the State remains the State’s sole and exclusive

property.

2.264 Ownership of Materials

The State and the Contractor will continue to own their respective proprietary technologies developed before
entering into the Contract. Any hardware bought through the Contractor by the State, and paid for by the
State, will be owned by the State. Any software licensed through the Contractor and sold to the State, will be
licensed directly to the State.

2.270 State Standards

2.271 Existing Technology Standards
The Contractor must adhere to all existing standards as described within the comprehensive listing of the
State’s existing technology standards at http://www.michigan.gov/dmb/0,4568,7-150-56355-108233--,00.html.

2.272 Acceptable Use Policy

To the extent that Contractor has access to the State computer system, Contractor must comply with the
State’s Acceptable Use Policy, see http://www.michigan.gov/cybersecurity/0,1607,7-217-34395 34476---
00.html. All Contractor employees must be required, in writing, to agree to the State’s Acceptable Use Policy
before accessing the State system. The State reserves the right to terminate Contractor’'s access to the State
system if a violation occurs.

2.273 Systems Changes

Contractor is not responsible for and not authorized to make changes to any State systems without written
authorization from the Project Manager. Any changes Contractor makes to State systems with the State’s
approval must be done according to applicable State procedures, including security, access, and configuration
management procedures.

2.274 Electronic Receipt Processing Standard
All electronic commerce applications that allow for electronic receipt of credit/debit card and electronic check
(ACH) transactions must be processed via the Centralized Electronic Payment Authorization System (CEPAS).

2.280 Extended Purchasing Program

2.281 Extended Purchasing Program — Reserved
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2.290 Environmental Provision

2.291 Environmental Provision

Hazardous Materials:

For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs,
PCBs, petroleum products, construction materials including paint thinners, solvents, gasoline, oil, and any
other material the manufacture, use, treatment, storage, transportation, or disposal of which is regulated by the
federal, State, or local laws governing the protection of the public health, natural resources, or the
environment. This includes, but is not limited to, materials such as batteries and circuit packs, and other
materials that are regulated as (1) “Hazardous Materials” under the Hazardous Materials Transportation Act,
(2) “chemical hazards” under the Occupational Safety and Health Administration standards, (3) “chemical
substances or mixtures” under the Toxic Substances Control Act, (4) “pesticides” under the Federal Insecticide
Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the Resource
Conservation and Recovery Act.

€) The Contractor must use, handle, store, dispose of, process, transport and transfer any material
considered a Hazardous Material according to all federal, State, and local laws. The State must provide a safe
and suitable environment for performance of Contractor's Work. Before the commencement of Work, the State
must advise the Contractor of the presence at the work site of any Hazardous Material to the extent that the
State is aware of the Hazardous Material. If the Contractor encounters material reasonably believed to be a
Hazardous Material and which may present a substantial danger, the Contractor must immediately stop all
affected Work, notify the State in writing about the conditions encountered, and take appropriate health and
safety precautions.

(b) Upon receipt of a written notice, the State will investigate the conditions. If (a) the material is a
Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not brought to
the site by the Contractor, or does not result in whole or in part from any violation by the Contractor of any laws
covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Materials, the
State must order a suspension of Work in writing. The State must proceed to have the Hazardous Material
removed or rendered harmless. In the alternative, the State must terminate the affected Work for the State’s
convenience.

(© Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor
must resume Work as directed in writing by the State. Any determination by the Michigan Department of
Community Health or the Michigan Department of Environmental Quality that the Hazardous Material has
either been removed or rendered harmless is binding upon the State and Contractor for the purposes of
resuming the Work. If any incident with Hazardous Material results in delay not reasonable anticipatable under
the circumstances and which is attributable to the State, the applicable SLAs for the affected Work will not be
counted in Section 2.242 for a time as mutually agreed by the parties.

(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from
any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing,
transport and transfer of Hazardous Material, or from any other act or omission within the control of the
Contractor, the Contractor must bear its proportionate share of the delay and costs involved in cleaning up the
site and removing and rendering harmless the Hazardous Material according to Applicable Laws to the
condition approved by applicable regulatory agency(ies).

Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile organic
compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-173523--,00.html

Refrigeration and Air Conditioning:

The Contractor must comply with the applicable requirements of Sections 608 and 609 of the Clean Air Act (42
U.S.C. 7671g and 7671h) as each or both apply to the Contract.
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Environmental Performance:

Waste Reduction Program: Contractor must establish a program to promote cost-effective waste reduction in
all operations and facilities covered by the Contract. The Contractor's programs must comply with applicable
Federal, State, and local requirements, specifically including Section 6002 of the Resource Conservation and
Recovery Act (42 U.S.C. 6962, et seq.).

2.300  Other Provisions

2.311 Forced Labor, Convict Labor, Forced or Indentured Child Labor, or Indentured Servitude Made
Materials

Equipment, materials, or supplies, that will be furnished to the State under the Contract must not be produced
in whole or in part by forced labor, convict labor, forced or indentured child labor, or indentured servitude.

“Forced or indentured child labor” means all work or service: exacted from any person under the age of 18
under the menace of any penalty for its nonperformance and for which the worker does not offer himself
voluntarily; or performed by any person under the age of 18 under a contract the enforcement of which can be
accomplished by process or penalties.
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APPENDIX A

List of Minimum Required Weather Products That Must Be Provided and/or Accessible

o Radar Imagery, with time lapse movement

o Satellite Imagery

o Airmets and Sigmets - includes Turbulence, Icing, and Convective

o Surface Weather Prognosis Charts, of multiple time periods beginning with current

o Weather Depiction Chart
. Winds Aloft Forecast Chart — Current and Forecast

o Temporary Flight Restriction Mapping (TFR’S)

. Temperature Maps

) Text Products
o] Metars
o] D-Notams
o] FDC Notams
o] Terminal Area Forecasts (TAFS)
o] Area, State, and Zone Forecasts
o] Pilot Reports (Pireps)
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APPENDIX B
LOCATIONS OF EXISTING WEATHER BRIEFING SYSTEMS IN MICHIGAN

Alma, Gratiot Community Airport (AMN)
Alpena, Alpena County Regional Airport (APN
Ann Arbor, Ann Arbor Municipal Airport (ARB)
Bad Axe, Huron County Memorial Airport (BAX)
Beaver Island, Beaver Island Airport (SJX)
Bellaire, Antrim County Airport (ACB)
Benton Harbor, Southwest Michigan Regional Airport (BEH)
Big Rapids, Roben - Hood Airport (RQB)
Cadillac, Wexford County Airport (CAD)
Caro, Tuscola Area Airport (CFS)
Charlevoix, Charlevoix Municipal Airport (CVX)
Charlotte, Fitch H. Beach Municipal Airport (FPK)
Cheboygan, Cheboygan County Airport (SLH)
Coldwater, Branch County Memorial Airport (OEB)
Escanaba, Delta County Airport (ESC)
Frankfort, Dow Memorial Airport (FKS)
Fremont, Fremont Municipal Airport (FFX)
Gaylord, Gaylord Regional Airport (GLR)
Grand Ledge, Abrams Municipal Airport (4D0)
Grosse lle, Grosse lle Municipal Airport (ONZ)
Hancock, Houghton County Memorial Airport (CMX)
Harbor Springs, Harbor Springs Municipal Airport (MGN)
Hillsdale, Hillsdale Municipal Airport (JYM)
Holland, West Michigan Regional Airport (BIV)
Howell, Livingston County — Spender J. Hardy Airport (OZW)
Iron Mountain, Ford Airport (IMT)
Jackson, Jackson County - Reynolds Field (JXN)
Lambertville, Toledo Suburban Airport (DUH)
Lansing, MDOT - Office of Aeronautics
Ludington, Mason County Airport (LDM)
Mackinac Island, Mackinac Island Airport (MCD)
Manistique, Schoolcraft County Airport (ISQ)
Marquette, Sawyer International Airport (SAW)
Marshall, Brooks Field (RMY)
Mason, Mason Jewett Field (TEW)
Monroe, Monroe Custer Airport (TTF)
Mt. Pleasant, Mt. Pleasant Municipal Airport (MOP)
Newberry, Luce County Airport (ERY)
Oscoda, Oscoda - Wurtsmith Airport (OSC)
Owosso, Owosso Community Airport (RNP)
Pellston, Pellston Regional Airport of Emmet County (PLN)
Plymouth, Canton - Plymouth - Mettetal Airport (1D2)
Port Huron, St. Clair County International Airport (PHN)
Rogers City, Presque Isle County / Rogers City Airport (PZQ)
Saginaw, Saginaw County HW Browne Airport (HYX)
Sault Ste Marie, Chippewa County International Airport (CIU)
Sault Ste. Marie, Sault Ste. Marie Municipal — Sanderson Airport (ANJ)
South Haven, South Haven Area Regional Airport (LWA)
St. Ignace, Mackinac County Airport (83D)
Sturgis, Kirsch Municipal Airport (IRS)
Troy, Oakland/Troy Airport (VLL)
West Branch, West Branch Community Airport (Y31)
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ATTACHMENT A - PRICING

All sites by Web Access

Cost for Installation of new Weather Briefing
System for delivery of Aviation Weather Data

Service by Web Access (each site) $ 0 Cost Per Site
(A)
Number of Current Sites X 9 Sites
B)
Total Cost for Installation of new Weather
Briefing System (at all Current Sites) by Web | $ 0 All Current Sites
Access (A x B) (C)
Cost for Monthly Aviation Weather Data
Service by Web Access (each site) $ 69 Per Month Per Site
(D)
Number of Current Sites X 9 Sites
(E)
Total Monthly Cost for Aviation Weather
Data Service by Web Access (9 sites) (D x $ 621 Per Month 9 Sites
E) (F)
Months Per Year x 12 Months
(©)]
Annual Cost for Monthly Aviation Weather
Data Service (all 9 sites) (F x G) $ 7,452 Annual Cost
(H)
Cost for Installation of a new Weather
Briefing System for delivery of Aviation
Weather Data Service by Web Access (new | $ 0 Cost Per Site
site beyond current 9)
Cost for Monthly Aviation Weather Data
Service by Web Access (new site beyond $ 69 Cost Per Site

current 9)

This pricing proposal includes 1 license for WSI Pilotbrief Optima with North America data for each of the 9
locations. Each license will be customized to the airport at which it is installed to provide current conditions for

the location.
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All sites Satellite Based

Cost for Installation of new Weather Briefing
System for delivery of Aviation Weather Data

Service by Satellite (each site) $ 0 Cost Per Site
(A)

Number of Current Sites X 43 Sites
(B)

Total Cost for Installation of new Weather

Briefing System (at all Current Sites) by $ 0 All Current Sites

Satellite (A x B) (©)

Cost for Monthly Aviation Weather Data

Service by Satellite (each site) $ 79 Per Month Per Site
(D)

Number of Current Sites X 43 Sites
(E)

Total Monthly Cost for Aviation Weather

Data Service by Satellite (43 sites) (D x E) $ 3,397 Per Month 43 Sites
(F)

Months Per Year x 12 Months
(©)]

Annual Cost for Monthly Aviation Weather

Data Service (all 43 sites) (F x G) $ 40,764 Annual Cost
(H)

Cost for Installation of a new Weather

Briefing System for delivery of Aviation

Weather Data Service by Satellite (new site | $ 0 Cost Per Site

beyond current 43)

Cost for Monthly Aviation Weather Data

Service by Satellite (new site beyond current | $ 79 Cost Per Site

43)

Any location may upgrade to the web-based delivery and will experience a change in cost to

$69/system/month for the term of this contract.

*This pricing is for the systems with PB Vector. Please note that the State of Michigan currently has two PB
Pro satellite-delivered systems for $110 each. The pricing for these 2 systems would remain unchanged.
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